

F.No.4-14/2015-AIC
GOVERNMENT OF INDIA
Ministry of Social Justice & Empowerment
Department of Empowerment of Persons with Disabilities

Prayavaran Bhawan, 5th Floor
CGO Complex, New Delhi
Dated 19.03.2016

To

Sh. Arman Ali
Executive Director,
Shishu Sarothi,
Centre for Rehabilitation & Training for Multiple Disability,
Off Ramkrishan Road, Birubari,
Guwahati-781016, Assam.

Subject:- Allocation of cities for conducting access audit

Sir,

I am directed to convey the approval of the competent authority to award the work of conducting access audit of 33 buildings/location as per Annexure-I in Aizawl city at a cost of Rs. 16,02,000 (Rupees Sixteen Lakhs Two Thousand only) with the following terms and conditions:-

- a) The organization will conduct access audit of all the buildings identified in the City as per list enclosed.
- b) The access audit has to be completed and report has to be submitted within 100 days from the date of the work order. The first 10 days will be for liaisoning and coordinating with State Government agencies. The report shall have to be submitted within balance 90 days i.e. by 27.06.2016.
- c) The report shall have to be given on prescribed format (check-list) separately in relation of each building as per Annexure-II.
- d) 80% of payment shall be released within 30 days of completion and submission of access audit report and its acceptance by the competent authority.
- e) Balance 20% of payment shall be released after submission of successful implementation of report by the audited organization. 20% of the bid amount will be deducted for submission of access audit report beyond 7 days later than the deadline and 40% of the bid amount will be deducted, if report is submitted more than 14 days late. The Access Auditor would be blacklisted if the access audit report is not submitted within 120 days i.e. by 27.07.2016.

f) The organization will submit access audit report of the allocation of cities in two milestones. The first milestone will be 50% of the total number of buildings in each city and has to be completed within 45 days i.e. by 13.05.2016. The second milestone will be balance 50% of the total number of buildings/infrastructure and has to be completed within 90 days i.e. by 27.06.2016.

2. The organization will submit video/photography of access audit of each location/building. The access audit report for each location/building will be submitted in triplicate.

3. You are requested to immediately take appropriate steps for initiating the access audit of identified buildings/location in the city.

4. The expenditure involved will be met from SIPDA head of the Department.

5. This sanctions issues with the concurrence of IFD, vide Diary No. 2773/Director/IFD dated 16.03.2016.

Yours faithfully,



(Sanjay Singh)

Under Secretary to Govt. of India
011-24369047

Copy for necessary facilitation and coordination for successful completion of access audit of the allocated buildings/locations in the city of Aizawl:-

1. Mrs. B. Saireng Puii, Secretary, Department of Social Welfare, Government of Mizoram, Aizawl, Mizoram

2. Mrs. Chuauzikpuii, Assistant Director (Nodal Officer), Social Welfare Department

Copy also to:

- (i) ✓ Pay and Account Office, DEPwD, New Delhi.
- (ii) ✓ Deputy Secretary, SIPDA Division, DEPwD.

Accessible India Campaign – Access Audits

List of Public Buildings/Infrastructure (Category wise)

AIZAWL

S. No.	List of Buildings
PUBLIC BUILDINGS	
1.	Chief Minister's Secretariat
2.	Directorate of Art and Culture
3.	Mizoram State Museum
4.	Directorate of Land Revenue and Resettlement
5.	District Land Revenue & Settlement
6.	Commissionerate of Excise and Narcotics
7.	Directorate of Information & Public Relations
8.	Office of the Superintendent of Police
9.	Directorate of Taxation
10.	Aizawl Police Station
11.	Pachhunga University College – Administrative Building
12.	Pachhunga University College – Boys Hostel
13.	Pachhunga University College – Girls Hostel
14.	T. Romana College
15.	Office of the Medical Superintendent, Aizawl Civil Hospital
16.	Science Centre, Berawtlang
17.	Directorate of LAD
18.	Office of the Engineer-in-Chief, PWD
19.	Office of the Engineer-in-Chief, P & E
20.	Assembly Secretariat
21.	Directorate of School Education
22.	Directorate of Higher & Technical Education
23.	Directorate of Transport
24.	Tourist Lodge, Chaltlang
25.	Hawla Indoor Stadium
26.	Govt. Higher Secondary School, Aizawl
27.	Mizoram Board of School Education, Aizawl
28.	Institute of Advanced Studies in Education
29.	Directorate of Agriculture
30.	Directorate of Horticulture
31.	Directorate of PHE
MEDICAL COLLEGE AND HOSPITAL ACCESSIBILITY/DISTRICT GOVT. HOSPITAL ACCESSIBILITY	
32.	Civil Hospital, Aizawl – Main Building
33.	Civil Hospital, Aizawl – OPD Building

F.No.4-14/2015-AIC
GOVERNMENT OF INDIA
Ministry of Social Justice & Empowerment
Department of Empowerment of Persons with Disabilities

Prayavaran Bhawan, 5th Floor
CGO Complex, New Delhi
Dated 19.03.2016

To

Sh. Ramanathan, G
Chief Executive Officer (CEO),
SAMA FOUNDATION,
No. 47/48, 59th Cross, 17th A Main,
Rajajinagar, 5th Block,
Bangalore-560010.

Subject:- Allocation of cities for conducting access audit

Sir,

I am directed to convey the approval of the competent authority to award the work of conducting access audit of 50 buildings/location as per Annexure-I in Bengaluru city at a cost of Rs. 18,61,000 (Rupees Eighteen Lakhs Sixty One Thousand only) with the following terms and conditions:-

- a) The organization will conduct access audit of all the buildings identified in the City as per list enclosed.
- b) The access audit has to be completed and report has to be submitted within 100 days from the date of the work order. The first 10 days will be for liaisoning and coordinating with State Government agencies. The report shall have to be submitted within balance 90 days i.e. by 27.06.2016.
- c) The report shall have to be given on prescribed format (check-list) separately in relation of each building as per Annexure-II.
- d) 80% of payment shall be released within 30 days of completion and submission of access audit report and its acceptance by the competent authority.
- e) Balance 20% of payment shall be released after submission of successful implementation of report by the audited organization. 20% of the bid amount will be deducted for submission of access audit report beyond 7 days later than the deadline and 40% of the bid amount will be deducted, if report is submitted more than 14 days late. The Access Auditor would be blacklisted if the access audit report is not submitted within 120 days i.e. by 27.07.2016.

- f) The organization will submit access audit report of the allocation of cities in two milestones. The first milestone will be 50% of the total number of buildings in each city and has to be completed within 45 days i.e. by 13.05.2016. The second milestone will be balance 50% of the total number of buildings/infrastructure and has to be completed within 90 days i.e. by 27.06.2016.
2. The organization will submit video/photography of access audit of each location/building. The access audit report for each location/building will be submitted in triplicate.
3. You are requested to immediately take appropriate steps for initiating the access audit of identified buildings/location in the city.
4. The expenditure involved will be met from SIPDA head of the Department.
5. This sanctions issues with the concurrence of IFD, vide Diary No. 2773/Director/IFD dated 16.03.2016.

Yours faithfully,



(Sanjay Singh)

Under Secretary to Govt. of India
011-24369047

Copy for necessary facilitation and coordination for successful completion of access audit of the allocated buildings/locations in the city of Bengaluru:-

1. Dr. Rajneesh Goel, Principal Secretary, Department of Women & Child Development & Empowerment of Differently Abled & Senior Citizens, Karnataka Govt. Secretariat
2. Sri Mariappan, P& O Engineer, Department of Women & Child Development & Empowerment of Differently Abled & Senior Citizens, (Nodal Officer), Karnataka Govt. Secretariat

Copy also to:

- (i) Pay and Account Office, DEPwD, New Delhi.
- (ii) Deputy Secretary, SIPDA Division, DEPwD.

Accessible India Campaign – Access Audits

List of Public Buildings/Infrastructure (Category wise)

BENGALURU

S. No.	List of Buildings
PUBLIC BUILDINGS	
1.	Chief Engineer Office, K.R. circle,
2.	Civil Court main building, K.G. road
3.	Civil Court annex building, K.G. road
4.	Nyayadegula Building, Siddaiah Road,
5.	CMM Court main building, Nrupatunga Road
6.	CMM Court annex building, Nrupatunga Road
7.	Vishveshwaraiah Tower, Podium Block, Dr. B.R. Ambedkar Veedhi
8.	Mini V.V. Tower, Dr. B.R. Ambedkar Veedhi
9.	Karnataka state food supplies corporation
10.	Office of the Police Commissioner, Infantry Road
11.	Dept. of Health and Family welfare, Anand Rao Circled
12.	State Leprosy Centre of Health and Family welfare
13.	Vikas Soudha Building, Dr. B.R. Ambedkar Road
14.	Vartha Bhavan, Baghavan Mahaveer Jain Road, (Infantry Road)
15.	M.S. Building, Dr. B.R. Ambedkar Veedhi
16.	Bowring and Lady Curzon Hospital, Shivajinagar
17.	High Court Building, Dr. Ambedkar Veedhi
18.	Legislative Members Bhavan, 1, 2, 3 and 4th stage buildings
19.	Office of the Commissioner for Public Instruction, Nurpatunga Road, K.R. Circle
20.	Town Hall
21.	Raveendra Kalakshetra
22.	Commissioner of Youth Services & Sports
23.	Kannada Bhavana, J.C. Road,
24.	Office of the Joint Director, Dept. of Public Instruction, K.G. Road
25.	Office of the Deputy Commissioner, Bangalore Urban Dist.,

	K.G. Road
26.	Kaveri Bhavan, K.G. Road,
27.	Office of the Dept of Employment & Training, Diary Circle,
28.	Head Post Office, Dr. B.R. Ambedkar Veedhi
29.	Office of the Tahsildaar, Bangalore North
30.	Office of the Tahsildaar, Bangalore South
31.	Bangalore Metro Polition Transport Corporation, (B.M.T.C.), Bus Stand, Nandini Layout, Bangalore.
32.	Bangalore Metro Polition Transport Corporation, (B.M.T.C.), Bus Stand, Nagarabavi, Bangalore
33.	Bangalore Metro Polition Transport Corporation, (B.M.T.C.), Bus Stand, Chandra Layout, Bangalore
34.	Office of the Director, Dept. of Agriculture & Marketing
35.	Jayachamirajendra Engineering College Building
36.	Vishveshwaraiah Engineering College Building
37.	Maharani's College Building
38.	Mahanagara Palika Office Building
39.	L.I.C. Building J.C. Road
40.	Vishveshwaraiah Museum Building
41.	B.D.A. Complex, Jayanagar
42.	Slum Development Board, Resaldar Road, Sheshadri puram
43.	Govt. College of Arts
44.	Indian Institute of Science
45.	TATA Institute, Yeshwanthapura
MEDICAL COLLEGE AND HOSPITAL ACCESSIBILITY/DISTRICT GOVT. HOSPITAL ACCESSIBILITY	
46.	Victoria Hospital
47.	Minto Hospital
48.	Venkateshvara E & T Hospital
49.	K.C. General Hospital
50.	General Hospital, Jayanagar

	K.G. Road
26.	Kaveri Bhavan, K.G. Road,
27.	Office of the Dept of Employment & Training, Diary Circle,
28.	Head Post Office, Dr. B.R. Ambedkar Veedhi
29.	Office of the Tahsildaar, Bangalore North
30.	Office of the Tahsildaar, Bangalore South
31.	Bangalore Metro Polition Transport Corporation, (B.M.T.C.), Bus Stand, Nandini Layout, Bangalore.
32.	Bangalore Metro Polition Transport Corporation, (B.M.T.C.), Bus Stand, Nagarabavi, Bangalore
33.	Bangalore Metro Polition Transport Corporation, (B.M.T.C.), Bus Stand, Chandra Layout, Bangalore
34.	Office of the Director, Dept. of Agriculture & Marketing
35.	Jayachamirajendra Engineering College Building
36.	Vishveshwariaah Engineering College Building
37.	Maharani's College Building
38.	Mahanagara Palika Office Building
39.	L.I.C. Building J.C. Road
40.	Vishveshwaraiah Museum Building
41.	B.D.A. Complex, Jayanagar
42.	Slum Development Board, Resalदार Road, Sheshadri puram
43.	Govt. College of Arts
44.	Indian Institute of Science
45.	TATA Institute, Yeshwanthapura
MEDICAL COLLEGE AND HOSPITAL ACCESSIBILITY/DISTRICT GOVT. HOSPITAL ACCESSIBILITY	
46.	Victoria Hospital
47.	Minto Hospital
48.	Venkateshvara E & T Hospital
49.	K.C. General Hospital
50.	General Hospital, Jayanagar

F.No.4-14/2015-AIC
GOVERNMENT OF INDIA
Ministry of Social Justice & Empowerment
Department of Empowerment of Persons with Disabilities

Prayavaran Bhawan, 5th Floor
CGO Complex, New Delhi
Dated 19.03.2016

To

Sh Anil Mudgal
Secretary
Arushi,
Office 1, Shivaji Nagar,
Behind MPEB Office,
Bhopal-462016.

Subject: - Award of work for conducting access audit.

Sir,

I am directed to convey the approval of the competent authority to award the work of conducting access audit of 50 buildings/location as per annexure-I in Bhopal city at a cost of Rs. 18,88,888 (Rupees Eighteen Lakhs Eighty Eight Thousand Eight Hundred and Eighty Eight only) with the following terms and conditions:-

- a) The organization will conduct access audit of all the buildings identified in the City as per list enclosed.
- b) The access audit has to be completed and report has to be submitted within 100 days from the date of the work order. The first 10 days will be for liaisoning and coordinating with State Government agencies. The report shall have to be submitted within balance 90 days i.e. by 27.06.2016.
- c) The report shall have to be given on prescribed format (check-list) separately in relation of each building as per annexure-II.
- d) 80% of payment shall be released within 30 days of completion and submission of access audit report and its acceptance by the competent authority.
- e) Balance 20% of payment shall be released after submission of successful implementation of report by the audited organization. 20% of the bid amount will be deducted for submission of access audit report beyond 7 days later than the deadline and 40% of the bid amount will be deducted, if report is submitted more than 14 days late. The Access Auditor would be blacklisted if the access audit report is not submitted within 120 days i.e. by 27.07.2016.

- f) The organization will submit access audit report of the allocation of cities in two milestones. The first milestone will be 50% of the total number of buildings in each city and has to be completed within 45 days i.e. by 13.05.2016. The second milestone will be balance 50% of the total number of buildings/infrastructure and has to be completed within 90 days i.e. by 27.06.2016.
2. The organization will submit video/photography of access audit of each location/building. The access audit report for each location/building will be submitted in triplicate.
3. You are requested to immediately take appropriate steps for initiating the access audit of identified buildings/location in the city.
4. The expenditure involved will be met from SIPDA head of the Department.
5. This sanctions issues with the concurrence of IFD, vide Diary No. 2773/Director/IFD dated 16.03.2016.

Yours faithfully,



(Sanjay Singh)
Under Secretary to Govt. of India
011-24369047

Copy for necessary facilitation and coordination for successful completion of access audit of the allocated buildings/locations in the city of Bhopal to:-

1. Shri M. Mohan Rao, Principal Secretary, Department of Social Justice, Government of Madhya Pradesh, Bhopal
2. Shri Alok Sharma, Deputy Director, (Nodal Officer), Department of Social Justice, Government of Madhya Pradesh, Bhopal

Copy also to:

- (i) Pay and Account Office, DEPwD, New Delhi.
(ii) Deputy Secretary, SIPDA Division, DEPwD.

Accessible India Campaign – Access Audits

List of Public Buildings/Infrastructure (Category wise)

BHOPAL

S. No.	List of Buildings
PUBLIC BUILDINGS	
1.	वल्लभ भवन, मंत्रालय
2.	पुराना सचिवालय
3.	राज्यपाल का सचिवालय
4.	सामाजिक न्याय एवं निःशक्तजन कल्याण संचालनालय
5.	आर.सी.व्ही.पी. नरोन्हा एवं प्रबंधकीय प्रशासन अकादम
6.	जिला कार्यालय सामाजिक न्याय एवं निःशक्तजन कल्याण
7.	विधान सभा सचिवालय
8.	पासपोर्ट कार्यालय
9.	सतपुड़ा भवन
10.	म.प्र. राज्य निर्वाचन आयोग, निर्वाचन भवन, 58 अर'रा हिल्स, भोपाल
11.	लोकायुक्त कार्यालय
12.	कार्यालय आर्थिक अपराध प्रकोष्ठ ई.ओ.डबल्यू भवन, अर'रा हिल्स, भोपाल
13.	संचालक, लोक अभियोजन संचालनालय भदमदा रोड, भोपाल
14.	संचालक संपदा, लिंक रोड, नम्बर-3 एकांत पाक के पास चार इमली
15.	संचालक, पेंशन, भविष्य निधि एवं बीमा, किसान भवन, भोपाल
16.	सचिव, राज्य अनुसूचित जाति आयोग, चित्तौड़, काम्पलेक्स, एम.पी. नगर भोपाल
17.	आयुक्त सह संचालक, आदिम जाति अनुसूचित धान एवं विकास संस्था, 35 श्यामला हिल्स, भोपाल
18.	कार्यालय पुलिस महानिदेशक, जहांगीराबाद, भोपाल
19.	म.प्र. पिछड़ा वर्ग तथा अल्पसंख्यक वित्त एवं विकास निगम, राजीव गांधी भवन, श्यामला हिल्स, भोपाल
20.	म.प्र. अनुसूचित जाति वित्त एवं विकास निगम, श्यामला हिल्स, भोपाल
21.	भौमिकी तथा खनिकर्म, 29-ए खनिज भवन, अर'रा हिल्स, भोपाल
22.	कार्यालय मण्डी, किसान भवन, अर'रा हिल्स, भोपाल
23.	कार्यालय मुख्य तकनीकी परीक्षक, 41 शिल्प भवन, अर'रा हिल्स, भोपाल
24.	आयुक्त सह संचालक, नगर तथा ग्राम निवेश, पर्यावरण परिसर, ई-5 अर'रा कॉलोनी, भोपाल
25.	राजधानी परियोजना प्रशासन, बिटठन मार्केट, भोपाल
26.	प्रमुख राजस्व आयुक्त, प्रथम तल सीसी बिल्डिंग, माध्यमिक शिक्षा मण्डल परिसर, भोपाल
27.	नगरीय प्रशासन एवं विकास संचालनालय पालिका भवन शिवाजी नगर, भोपाल
28.	राज्य पिछड़ा वर्ग आयोग, 2 बी राजीव गांधी भवन, 35 श्यामला हिल्स, भोपाल
29.	नियंत्रक नापतौल गायत्री मंदिर के सामने, होशंगाबाद रोड

30.	वन्द्याचल भवन
31.	आयुक्त सहसंचालक, विमुक्त घुमक्कड एवं अर्द्ध घुमक्कड जनजाति विकास, 35 राजीव गांधी भवन, भोपाल
32.	प्रबंधक, पर्यटन विभाग, (म.प्र. स्टेट टुरिज्म डेवलपमेन्ट कार्पोरेशन लिमिटेड भोपाल) भदमदा रोड
33.	खेल एवं युवक कल्याण संचालनालय
34.	पंजीयन एवं अधीक्षक मुद्रांक, पंजीयन भवन, पुरानी विधान सभा
35.	प्रमुख अभियंता जल ससाधन विभाग, जल ससाधन भवन, तूलसी नगर, भोपाल
36.	प्रमुख अभियंता लोक निर्माण विभाग, निर्माण भवन, प्लॉट नम्बर-27, 28 प्रथम तक अरेरा हिल्स, भोपाल
37.	आयुक्त, निःशक्तजन, म.प्र.
38.	आयुक्त, राज्य शिक्षा केन्द्र, पुस्तक भवन, बी विंग, अरेरा हिल्स
39.	नियंत्रक शासकीय मुद्रण तथा लेखन सामग्री, अरेरा हिल्स, मेदा मिल
40.	जन संपर्क संचालनालय
41.	संचालक, संस्कृति संचालनालय
42.	संचालक, स्वराज संस्थान (रविन्द, भवन परिसर), बाणगंगा भोपाल
43.	कार्यालय जेल एवं सुधारात्मक सेवाएं, जेलमुख्यालय, अरेरा हिल्स
44.	अधीक्षक म.प्र. स्टेट गैरेज, जहांगीराबाद
45.	मिशन संचालक, राष्ट्रीय स्वास्थ्य मिशन एवं संचालक एड्स, बैंक ऑफ इण्डिया भवन, तृतीय तल, जेल रोड, भोपाल
MEDICAL COLLEGE AND HOSPITAL ACCESSIBILITY/DISTRICT GOVT. HOSPITAL ACCESSIBILITY	
46.	जय प्रकाश चिकित्सालय
47.	डक्रास अस्पताल, शिवाजी नगर, भोपाल
TRANSPORTATION TERMINUS (Railway station, metro station, bus terminus, Airport, Harbour/Jetty etc.)	
48.	मुख्य रेल्वे स्टेशन
49.	एयरपोर्ट (विमानन विभाग)
50.	बस स्टैण्ड (हमीदिया नादरा बस स्टैण्ड)

F.No.4-14/2015-AIC
GOVERNMENT OF INDIA
Ministry of Social Justice & Empowerment
Department of Empowerment of Persons with Disabilities

Prayavaran Bhawan, 5th Floor
CGO Complex, New Delhi
Dated 19.03.2016

To

Ms. Anjlee Agarwal
Executive Director,
Samarthyam,
National Centre for Accessible Environments,
B-181, Mansarovar Garden,
New Delhi-110015.

Subject:- Allocation of cities for conducting access audit

Madam,

I am directed to convey the approval of the competent authority to award the work of conducting access audit of 50 buildings/location as per Annexure-I in Bhubaneshwar city at a cost of Rs. 24,09,900 (Rupees Twenty Four Lakhs Nine Thousand and Nine Hundred only) with the following terms and conditions:-

- a) The organization will conduct access audit of all the buildings identified in the City as per list enclosed.
- b) The access audit has to be completed and report has to be submitted within 100 days from the date of the work order. The first 10 days will be for liaisoning and coordinating with State Government agencies. The report shall have to be submitted within balance 90 days i.e. by 27.06.2016.
- c) The report shall have to be given on prescribed format (check-list) separately in relation of each building as per Annexure-II.
- d) 80% of payment shall be released within 30 days of completion and submission of access audit report and its acceptance by the competent authority.
- e) Balance 20% of payment shall be released after submission of successful implementation of report by the audited organization. 20% of the bid amount will be deducted for submission of access audit report beyond 7 days later than the deadline and 40% of the bid amount will be deducted, if report is submitted more than 14 days late. The Access Auditor would be blacklisted if the access audit report is not submitted within 120 days i.e. by 27.07.2016.

- f) The organization will submit access audit report of the allocation of cities in two milestones. The first milestone will be 50% of the total number of buildings in each city and has to be completed within 45 days i.e. by 13.05.2016. The second milestone will be balance 50% of the total number of buildings/infrastructure and has to be completed within 90 days i.e. by 27.06.2016.
2. The organization will submit video/photography of access audit of each location/building. The access audit report for each location/building will be submitted in triplicate.
3. You are requested to immediately take appropriate steps for initiating the access audit of identified buildings/location in the city.
4. The expenditure involved will be met from SIPDA head of the Department.
5. This sanctions issues with the concurrence of IFD, vide Diary No. 2773/Director/IFD dated 16.03.2016.

Yours faithfully,



(Sanjay Singh)

Under Secretary to Govt. of India

011-24369047

Copy for necessary facilitation and coordination for successful completion of access audit of the allocated buildings/locations in the city of Bhubaneswar:-

1. Shri Saswat Mishra, Commissioner-cum-Secretary, Department of Women & Child Development, Government of Odisha, Bhubaneswar - 751001
2. Shri Bibuti Bhushan Patnaik, Director/Additional Secretary, Department of Women & Child Development, (Nodal Officer), Government of Odisha, Bhubaneswar

Copy also to:

- (i) Pay and Account Office, DEPwD, New Delhi.
- (ii) Deputy Secretary, SIPDA Division, DEPwD.

Accessible India Campaign – Access Audits
List of Public Buildings/Infrastructure (Category wise)

BHUBANESHWAR

S. No.	List of Buildings
PUBLIC BUILDINGS	
1.	Secretariat
2.	Rajiv Bhawan
3.	Nirman Soudh
4.	BDA Building
5.	Bayanika Bhawan
6.	IDCO Towers
7.	IPICOL House
8.	State Election Commission
9.	Provident Fund Bhawan
10.	Information and PR Building
11.	Sikhya Soudha
12.	Pantha Nivas
13.	RTO I & II Building
14.	State Museum
15.	Ravindra Mandap
16.	Jayadev Bhawan
17.	Housing Board Building

18.	BMC
19.	Red Cross Building and Conference Hall
20.	Utkal University
21.	SBI Main Branch
22.	Rama Devi University
23.	College of Engg. & Technology
24.	Rajdhani College
25.	Ekamra College
26.	Maharshi College
27.	General Post Office (Main State Branch)
28.	Kalyan Mandaps of BMC
29.	State Guest House
30.	Odisha State Cooperative Housing Corporation
31.	Institute of Engineers Conference Hall
32.	Heads of Department Buildings
33.	Odisha State Cooperative Bank
34.	Odisha Legislative Assembly Building
35.	Planetorium
36.	State Library
37.	Doordarshan Building
38.	Commissionerate of Police, BBSR
39.	IGNOU Regional Office
40.	State Social Welfare Board
41.	Chief Minister Grievance Cell

42.	All India Radio Training Centre
43.	BJB Autonomus College
MEDICAL COLLEGE AND HOSPITAL ACCESSIBILITY/DISTRICT GOVT. HOSPITAL ACCESSIBILITY	
44.	Bhubaneswar Municipal Hospital
45.	Capital Hospital
TRANSPORTATION TERMINUS (Railway station, metro station, bus terminus, AirPort, Harbour/Jetty etc.)	
46.	Bhubaneswar Railway Station
PARKS AND GARDENS ACCESSIBILITY	
47.	IG Park, Biju Pattnaik Park
48.	Science Park
49.	Forest Park, Unit-6
50.	Nandan Kanan Zoo

F.No.4-14/2015-AIC
GOVERNMENT OF INDIA
Ministry of Social Justice & Empowerment
Department of Empowerment of Persons with Disabilities

Prayavaran Bhawan, 5th Floor
CGO Complex, New Delhi
Dated 19.03.2016

To

Sh. Subhash Chandra Vashishth
Program Coordinator
Svayam-National Centre for Inclusive Environments,
Jindal Centre, 12 Bhikaji Cama Place,
New Delhi- 110066.

Subject:- Allocation of cities for conducting access audit

Sir,

I am directed to convey the approval of the competent authority to award the work of conducting access audit of 44 buildings/location as per Annexure-I in Chandigarh city at a cost of Rs. 11,20,000 (Rupees Eleven Lakhs Twenty Thousand only) with the following terms and conditions:-

- a) The organization will conduct access audit of all the buildings identified in the City as per list enclosed.
- b) The access audit has to be completed and report has to be submitted within 100 days from the date of the work order. The first 10 days will be for liaisoning and coordinating with State Government agencies. The report shall have to be submitted within balance 90 days i.e. by 27.06.2016.
- c) The report shall have to be given on prescribed format (check-list) separately in relation of each building as per Annexure-II.
- d) 80% of payment shall be released within 30 days of completion and submission of access audit report and its acceptance by the competent authority.
- e) Balance 20% of payment shall be released after submission of successful implementation of report by the audited organization. 20% of the bid amount will be deducted for submission of access audit report beyond 7 days later than the deadline and 40% of the bid amount will be deducted, if report is submitted more than 14 days late. The Access Auditor would be blacklisted if the access audit report is not submitted within 120 days i.e. by 27.07.2016.

- f) The organization will submit access audit report of the allocation of cities in two milestones. The first milestone will be 50% of the total number of buildings in each city and has to be completed within 45 days i.e. by 13.05.2016. The second milestone will be balance 50% of the total number of buildings/infrastructure and has to be completed within 90 days i.e. by 27.06.2016.
2. The organization will submit video/photography of access audit of each location/building. The access audit report for each location/building will be submitted in triplicate.
3. You are requested to immediately take appropriate steps for initiating the access audit of identified buildings/location in the city.
4. The expenditure involved will be met from SIPDA head of the Department.
5. This sanctions issues with the concurrence of IFD, vide Diary No. 2773/Director/IFD dated 16.03.2016.

Yours faithfully,



(Sanjay Singh)

Under Secretary to Govt. of India
011-24369047

Copy for necessary facilitation and coordination for successful completion of access audit of the allocated buildings/locations in the city of Chandigarh:-

1. Ms. Bhawna Garg, Secretary, Social Welfare Department, UT Administration of Chandigarh, UT Secretariat, Sector 9, Chandigarh - 16017
2. Shri D.R. Negi, Nodal Officer Disability, Social Welfare Department, UT Administration of Chandigarh, UT Secretariat, Sector 9, Chandigarh - 16017

Copy also to:

- (i) ✓ Pay and Account Office, DEPwD, New Delhi.
- (ii) ✓ Deputy Secretary, SIPDA Division, DEPwD.

Accessible India Campaign – Access Audits

List of Public Buildings/Infrastructure (Category wise)

CHANDIGARH

S. No.	List of Buildings
PUBLIC BUILDINGS	
1.	Architecture Centre, Sector-17
2.	Chandigarh Judicial Academy, Sector-43
3.	District Court, Sector-43
4.	Capital Complex, Sector-1
5.	High Court of Punjab & Haryana, Chandigarh
6.	Consumer Forum Buildings, Sector-19, Chandigarh
7.	CAT, Sector-17, Chandigarh
8.	Police Station Sector-19
9.	Police Station Sector 26
10.	Police Station Sector 3
11.	Police Station Sector 17
12.	Police Station Sector 11
13.	Police Station Sector 24
14.	Police Station Sector 36
15.	Police Station Sector 34
16.	Police Station Sector 31
17.	Police Station Sector 39

18.	Police Station Industrial Phase 1
19.	Police Station Mani Majra
20.	Sampark Centre Sector 21
21.	Sampark Centre Sector 17
22.	Sampark Centre Sector 20
23.	Sampark Centre Sector 23
24.	Sampark Centre Sector 7
25.	Sampark Centre Sector 10
26.	Sampark Centre Sector 43
27.	Sampark Centre Sector 35
28.	Sampark Centre Sector 26
29.	Sampark Centre Sector 18
30.	Sampark Centre Khuda Jassu
31.	Municipal Corporation Buildings, Sector-17
32.	Aasha Kiran Building, Sector-46, Chandigarh
33.	Beant Singh Memorial, Sector-42, Chandigarh
34.	Central State Library, Sector-17, Chandigarh
35.	Additional Town Hall Buildings, Sector-17, Chandigarh
36.	Estate Office, Sector-17, Chandigarh
37.	Sector 17 market
MEDICAL COLLEGE AND HOSPITAL ACCESSIBILITY/DISTRICT GOVT HOSPITAL ACCESSIBILITY	
38.	Multi Specialty Hospital, Sector-16, Emergency Block, Chandigarh
39.	Multi Specialty Hospital, OPD Building, Sector-16,

	Chandigarh
40.	Multi Specialty Hospital, Ward Buildings, Sector-16, Chandigarh
41.	Govt. Hospital, Sector-45, Chandigarh
42.	Ayurvedic Homeopathic Dispensary, Sector-47, Chandigarh
43.	Civil Hospital, Sector-22, Chandigarh
PARKS AND GARDENS ACCESSIBILITY	
44.	Rock Garden

F.No.4-14/2015-AIC
GOVERNMENT OF INDIA
Ministry of Social Justice & Empowerment
Department of Empowerment of Persons with Disabilities

Prayavaran Bhawan, 5th Floor
CGO Complex, New Delhi
Dated 19.03.2016

To

Ms. Anjlee Agarwal
Executive Director,
Samarthyam,
National Centre for Accessible Environments,
B-181, Mansarovar Garden,
New Delhi-110015.

Subject:- Allocation of cities for conducting access audit

Madam,

I am directed to convey the approval of the competent authority to award the work of conducting access audit of 25 buildings/location as per Annexure-I in Chennai city at a cost of Rs. 9,92,700 (Rupees Nine Lakh Ninety Two Thousand and Seven Hundred only) with the following terms and conditions:-

- a) The organization will conduct access audit of all the buildings identified in the City as per list enclosed.
- b) The access audit has to be completed and report has to be submitted within 100 days from the date of the work order. The first 10 days will be for liaisoning and coordinating with State Government agencies. The report shall have to be submitted within balance 90 days i.e. by 27.06.2016.
- c) The report shall have to be given on prescribed format (check-list) separately in relation of each building as per Annexure-II.
- d) 80% of payment shall be released within 30 days of completion and submission of access audit report and its acceptance by the competent authority.
- e) Balance 20% of payment shall be released after submission of successful implementation of report by the audited organization. 20% of the bid amount will be deducted for submission of access audit report beyond 7 days later than the deadline and 40% of the bid amount will be deducted, if report is submitted more than 14 days late. The Access Auditor would be blacklisted if the access audit report is not submitted within 120 days i.e. by 27.07.2016.

- f) The organization will submit access audit report of the allocation of cities in two milestones. The first milestone will be 50% of the total number of buildings in each city and has to be completed within 45 days i.e. by 13.05.2016. The second milestone will be balance 50% of the total number of buildings/infrastructure and has to be completed within 90 days i.e. by 27.06.2016.
2. The organization will submit video/photography of access audit of each location/building. The access audit report for each location/building will be submitted in triplicate.
3. You are requested to immediately take appropriate steps for initiating the access audit of identified buildings/location in the city.
4. The expenditure involved will be met from SIPDA head of the Department.
5. This sanctions issues with the concurrence of IFD, vide Diary No. 2773/Director/IFD dated 16.03.2016.

Yours faithfully,



(Sanjay Singh)

Under Secretary to Govt. of India
011-24369047

Copy for necessary facilitation and coordination for successful completion of access audit of the allocated buildings/locations in the city of Chennai:-

1. Shri Thiru Md. Nasimuddin, Principal Secretary, Department of Social Welfare, Government of Tamil Nadu
2. Shri Thiru Ravindranath Singh, Deputy Director, Office of the State Commissioner for Differently Abled, K.K. Nagar, Chennai - 78

Copy also to:

- (i) Pay and Account Office, DEPwD, New Delhi.
(ii) Deputy Secretary, SIPDA Division, DEPwD.

Accessible India Campaign – Access Audits

List of Public Buildings/Infrastructure (Category wise)

Chennai

S. No.	List of Buildings
PUBLIC BUILDINGS	
1.	Chennai Collectorate, Singaravelar Malligai, Rajaji Salai, Chennai-600001
2.	Agriculture Department, Chepauk, Chennai-600005
3.	Government Museum, 85, Pantheon Road, Egmore, Chennai-600008 4
TRANSPORTATION TERMINUS (Railway station, metro station, bus terminus, Airport, Harbour/Jetty etc.)	
4.	Chennai-Sub Urban Railway Station, Central Station, Chennai
5.	Chennai-Sub Urban Railway Station, Beach Station, Chennai
6.	Chennai-Sub Urban Railway Station, Moore Market Complex, Chennai
7.	Chennai-Sub Urban Railway Station, Perambur Railway Station, Chennai
8.	Chennai-Sub Urban Railway Station, Mambalam Railway Station, Chennai
9.	Chennai-Sub Urban Railway Station, Guindy, Chennai
10.	Chennai-Sub Urban Railway Station, St. Thomas Mount, Chennai
11.	Chennai-Sub Urban Railway Station, Royapuram Railway Station, Royapuram
12.	Chennai-Sub Urban Railway Station, Trisulam, Chennai
13.	Chennai-Sub Urban Railway Station, Tambaram Sanatorium, Chennai
14.	Chennai-Sub Urban Railway Station, Tambaram, Chennai
15.	Chennai Metro Station, St. Thomas Mount Railway Station, Chennai

16.	Chennai Metro Station, Alandur Railway Station, Chennai
17.	Chennai Metro Station, Ekkatutangal Railway Station, Chennai
18.	Chennai Metro Station, Ashok Nagar Railway Station, Chennai
19.	Chennai Metro Station, Vadapalani Railway Station, Chennai
20.	Chennai Metro Station, Arumbakkam Railway Station, Chennai
21.	Chennai Metro Station, CMBT Railway Station, Chennai
22.	Chennai MRTS Line Park Town Station, Chennai
23.	Chennai MRTS Line, Chepauk, Chennai
24.	Chennai MRTS Line Thiru mayilai, Chennai
25.	Chennai MRTS Line Kasthuriba Nagar, Chennai

F.No.4-14/2015-AIC
GOVERNMENT OF INDIA
Ministry of Social Justice & Empowerment
Department of Empowerment of Persons with Disabilities

Prayavaran Bhawan, 5th Floor
CGO Complex, New Delhi
Dated 19.03.2016

To

Ar. Kavita Murugkar
Head, Universal Design Centre,
Dr. Bhanuben Nanavati College of Architecture,
Pune 411052.

Subject:- Allocation of cities for conducting access audit

Madam,

I am directed to convey the approval of the competent authority to award the work of conducting access audit of 24 buildings/location as per annexure-I in Coimbatore city at a cost of Rs. 8,16,000 (Rupees Eight Lakh Sixteen Thousand only) with the following terms and conditions:-

- a) The organization will conduct access audit of all the buildings identified in the City as per list enclosed.
- b) The access audit has to be completed and report has to be submitted within 100 days from the date of the work order. The first 10 days will be for liaisoning and coordinating with State Government agencies. The report shall have to be submitted within balance 90 days i.e. by 27.06.2016.
- c) The report shall have to be given on prescribed format (check-list) separately in relation of each building as per annexure-II.
- d) 80% of payment shall be released within 30 days of completion and submission of access audit report and its acceptance by the competent authority.
- e) Balance 20% of payment shall be released after submission of successful implementation of report by the audited organization. 20% of the bid amount will be deducted for submission of access audit report beyond 7 days later than the deadline and 40% of the bid amount will be deducted, if report is submitted more than 14 days late. The Access Auditor would be blacklisted if the access audit report is not submitted within 120 days i.e. by 27.07.2016.

- f) The organization will submit access audit report of the allocation of cities in two milestones. The first milestone will be 50% of the total number of buildings in each city and has to be completed within 45 days i.e. by 13.05.2016. The second milestone will be balance 50% of the total number of buildings/infrastructure and has to be completed within 90 days i.e. by 27.06.2016.
2. The organization will submit video/photography of access audit of each location/building. The access audit report for each location/building will be submitted in triplicate.
3. You are requested to immediately take appropriate steps for initiating the access audit of identified buildings/location in the city.
4. The expenditure involved will be met from SIPDA head of the Department.
5. This sanctions issues with the concurrence of IFD, vide Diary No. 2773/Director/IFD dated 16.03.2016.

Yours faithfully,



(Sanjay Singh)

Under Secretary to Govt. of India
011-24369047

Copy for necessary facilitation and coordination for successful completion of access audit of the allocated buildings/locations in the city of Coimbatore:-

1. Shri Thiru Md. Nasimuddin, Principal Secretary, Department of Social Welfare, Government of Tamil Nadu
2. Shri Thiru Ravindranath Singh, Deputy Director, Office of the State Commissioner for Differently Abled, K.K. Nagar, Chennai - 78

Copy also to:

- (i) Pay and Account Office, DEPwD, New Delhi.
- (ii) Deputy Secretary, SIPDA Division, DEPwD.

Accessible India Campaign – Access Audits

List of Public Buildings/Infrastructure (Category wise)

Coimbatore

S. No.	List of Buildings
PUBLIC BUILDINGS	
1.	District Collector Office, 57, State Bank Road, Near State Post Office, Gopalapuram, Coimbatore-641018
2.	Coimbatore-Co-Operative Home Facility Register Office, Near IDBI Bank Trichy Road, Coimbatore-641018
3.	Central Excise Service Tax Divisional Office, Near DMDK & Service, Trichy Road, Coimbatore-641018
4.	Coimbatore Backward & Minorities Welfare Office, State Bank Road, Collectorate, Gopalapuram, Coimbatore-641020
5.	Passport Office, 7 CMC Complex, Uppolpalayam, Near Uppilli Palayam Signal, Avinashi Road, Coimbatore-641045
6.	Coimbatore RTO Office, 5/658 Karamadai Road, Near RTO Maligai Store RS Puram, Coimbatore-641301
7.	Coimbatore Transport Office, Near Canara Bank, Trichy Road, Coimbatore- 641018
8.	Coimbatore Pollution Control Office, Near Police Station, Sai Baba Colony, Coimbatore-641011
9.	Government College of Technology, Thadagam Road, Coimbatore-641013
10.	Coimbatore City Municipal Corporation Office, Near Canara Bank, Trichy Road, Coimbatore-641018
11.	Head Post Office Railway Station, 80, Thondamathur Road, Near Mudilipalyam Bus Stop, Coimbatore Railway Station-641018
12.	Agricultural Office, 350, Palaghat Main Road, Near CSI Chruch, Madukkarai, Coimbatore-641105
13.	Coimbatore RTO Check Post, 11A Palaghat Main Road, Near Vinayakar Temple, Coimbatore-642205
14.	Sub Register Office, 197 Periyanaicken Palayam, Near Mahalakshmi Temple, Kasthurinaiken Palayam, Coimbatore-641041
15.	Coimbatore Electricity Board, Big Bazaar Street, Near Townhall Signal Town Hall, Coimbatore-641001

16.	Coimbatore Forest Office, Near IDBI Bank, Trichy Road Coimbatore-641018
17.	Coimbatore Block Development Office, 99, Palakkad Road, Near Village Office, Madukkarai, Coimbatore-641105
18.	Coimbatore Treasury Office, No. 110, Collector Office Campus, Gopalapuram, Coimbatore-641018
19.	Commercial Tax Office, Commercial Taxes Buildings, Dr. Balasundaram Road, Coimbatore Central, Coimbatore- 641018
20.	Coimbatore Employment Office, Kavundam Palayam, Near Petrol Bunk, Mettupalayam Road-641043
21.	Taluk Office, Kinathukadavu, Coimbatore District.
MEDICAL COLLEGE AND HOSPITAL ACCESSIBILITY/DISTRICT GOVT. HOSPITAL ACCESSIBILITY	
22.	Coimbatore Primary Health Centre, Podanur Main Road, Near Amman Nagar, Podanur-641023
TRANSPORTATION TERMINUS (Railway station, metro station, bus terminus, AirPort, Harbour/Jetty etc.)	
23.	Coimbatore City Railway Station, Coimbatore-18
24.	Central Bus Station, Gandhipuram, Coimbatore

F.No.4-14/2015-AIC
GOVERNMENT OF INDIA
Ministry of Social Justice & Empowerment
Department of Empowerment of Persons with Disabilities

Prayavaran Bhawan, 5th Floor
CGO Complex, New Delhi
Dated 19.03.2016

To

Sh. Subhash Chandra Vashishth
Program Coordinator
Svayam-National Centre for Inclusive Environments,
Jindal Centre, 12 Bhikaji Cama Place,
New Delhi- 110066.

Subject:- Allocation of cities for conducting access audit

Sir,

I am directed to convey the approval of the competent authority to award the work of conducting access audit of 26 buildings/location as per Annexure-I in Dehradun city at a cost of Rs. 6, 60, 000 (Rupees Six Lakh Sixty Thousand only) with the following terms and conditions:-

- a) The organization will conduct access audit of all the buildings identified in the City as per list enclosed.
- b) The access audit has to be completed and report has to be submitted within 100 days from the date of the work order. The first 10 days will be for liaisoning and coordinating with State Government agencies. The report shall have to be submitted within balance 90 days i.e. by 27.06.2016.
- c) The report shall have to be given on prescribed format (check-list) separately in relation of each building as per Annexure-II.
- d) 80% of payment shall be released within 30 days of completion and submission of access audit report and its acceptance by the competent authority.
- e) Balance 20% of payment shall be released after submission of successful implementation of report by the audited organization. 20% of the bid amount will be deducted for submission of access audit report beyond 7 days later than the deadline and 40% of the bid amount will be deducted, if report is submitted more than 14 days late. The Access Auditor would be blacklisted if the access audit report is not submitted within 120 days i.e. by 27.07.2016.

- f) The organization will submit access audit report of the allocation of cities in two milestones. The first milestone will be 50% of the total number of buildings in each city and has to be completed within 45 days i.e. by 13.05.2016. The second milestone will be balance 50% of the total number of buildings/infrastructure and has to be completed within 90 days i.e. by 27.06.2016.
2. The organization will submit video/photography of access audit of each location/building. The access audit report for each location/building will be submitted in triplicate.
3. You are requested to immediately take appropriate steps for initiating the access audit of identified buildings/location in the city.
4. The expenditure involved will be met from SIPDA head of the Department.
5. This sanctions issues with the concurrence of IFD, vide Diary No. 2773/Director/IFD dated 16.03.2016.

Yours faithfully,



(Sanjay Singh)
Under Secretary to Govt. of India
011-24369047

Copy for necessary facilitation and coordination for successful completion of access audit of the allocated buildings/locations in the city of Dehradun:-

1. Shri S. Raju, Additional Chief Secretary, Department of Social Welfare, Government of Uttarakhand
2. Shri Manoj chandran, Additional Secretary & Commissioner of Disabilities, Government of Uttarakhand

Copy also to:

- (i) ✓ Pay and Account Office, DEPwD, New Delhi.
(ii) ✓ Deputy Secretary, SIPDA Division, DEPwD.

Accessible India Campaign – Access Audits

List of Public Buildings/Infrastructure (Category wise)

DEHRADUN

S. No.	List of Buildings
PUBLIC BUILDINGS	
1.	Vidhan Sabha Building
2.	Secretariat Main Building
3.	Vishwakarma Building
4.	Chief Secretary Building, Secretariat
5.	State Bank Building, Secretariat
6.	Nagar Nigam Building
7.	Institute of Hotel Management
8.	Police HQ
9.	Rajbhawan
10.	Tehsil
11.	District Court
12.	Collectorate
13.	SSP Office
14.	DFO Dehradun Office
15.	Uttarakhand Information Commission
16.	Treasury, Dehradun
17.	Uttarakhand Tourism Development Board

18.	Doon University
19.	Vikas Bhawan
20.	District Jail
21.	PWD HQ
MEDICAL COLLEGE AND HOSPITAL ACCESSIBILITY/DISTRICT GOVT. HOSPITAL ACCESSIBILITY	
22.	Doon Hospital Building
23.	DG Medical Health
TRANSPORTATION TERMINUS (Railway station, metro station, bus terminus, Airport, Harbour/Jetty etc.)	
24.	Airport Terminal
25.	Uttarakhand Public Service Terminal
PARKS AND GARDENS ACCESSIBILITY	
26.	Director Rajaji National Park

F.No.4-14/2015-AIC
GOVERNMENT OF INDIA
Ministry of Social Justice & Empowerment
Department of Empowerment of Persons with Disabilities

Prayavaran Bhawan, 5th Floor
CGO Complex, New Delhi
Dated 19.03.2016

To

Sh. Subhash Chandra Vashishth
Program Coordinator
Svayam-National Centre for Inclusive Environments,
Jindal Centre, 12 Bhikaji Cama Place,
New Delhi- 110066.

Subject:- Allocation of cities for conducting access audit


Sir,

I am directed to convey the approval of the competent authority to award the work of conducting access audit of 26 buildings/location as per Annexure-I in Delhi city at a cost of Rs. 5,20,000 (Rupees Five Lakh Twenty Thousand only) with the following terms and conditions:-

- a) The organization will conduct access audit of all the buildings identified in the City as per list enclosed.
- b) The access audit has to be completed and report has to be submitted within 100 days from the date of the work order. The first 10 days will be for liaisoning and coordinating with State Government agencies. The report shall have to be submitted within balance 90 days i.e. by 27.06.2016.
- c) The report shall have to be given on prescribed format (check-list) separately in relation of each building as per Annexure-II.
- d) 80% of payment shall be released within 30 days of completion and submission of access audit report and its acceptance by the competent authority.
- e) Balance 20% of payment shall be released after submission of successful implementation of report by the audited organization. 20% of the bid amount will be deducted for submission of access audit report beyond 7 days later than the deadline and 40% of the bid amount will be deducted, if report is submitted more than 14 days late. The Access Auditor would be blacklisted if the access audit report is not submitted within 120 days i.e. by 27.07.2016.

- f) The organization will submit access audit report of the allocation of cities in two milestones. The first milestone will be 50% of the total number of buildings in each city and has to be completed within 45 days i.e. by 13.05.2016. The second milestone will be balance 50% of the total number of buildings/infrastructure and has to be completed within 90 days i.e. by 27.06.2016.
2. The organization will submit video/photography of access audit of each location/building. The access audit report for each location/building will be submitted in triplicate.
3. You are requested to immediately take appropriate steps for initiating the access audit of identified buildings/location in the city.
4. The expenditure involved will be met from SIPDA head of the Department.
5. This sanctions issues with the concurrence of IFD, vide Diary No. 2773/Director/IFD dated 16.03.2016.

Yours faithfully,



(Sanjay Singh)

Under Secretary to Govt. of India
011-24369047

Copy for necessary facilitation and coordination for successful completion of access audit of the allocated buildings/locations in the city of Delhi:-

1. Shri Parimal Rai, Principal Secretary, Department of Social Welfare, Government of NCT of Delhi, GNLS Complex, Delhi Gate, New Delhi
2. Ms. A Madhavi, Deputy Director, Disabilities, Department of Social Welfare, (Nodal Officer) Government of NCT of Delhi, GNLS Complex, Delhi Gate, New Delhi

Copy also to:

- (i) ✓ Pay and Account Office, DEPwD, New Delhi.
- (ii) ✓ Deputy Secretary, SIPDA Division, DEPwD.

Accessible India Campaign – Access Audits

List of Public Buildings/Infrastructure (Category wise)

DELHI

S. No.	List of Buildings
PUBLIC BUILDINGS	
1.	Shastri Bhawan
2.	National Gallery of Modern Art
3.	Gandhi Smriti Darshan and Darshan Smriti
4.	Supreme Court
5.	Office of the Divisional Commissioner
6.	MLO Office(New Delhi), I.P. Depot
7.	MLO Office(South –West-II), Dwarka
8.	Directorate of Health Services,F-17,Karkardooma
9.	Delhi Jal Board,Varunalaya,Phase-II,Karol Bagh
MEDICAL COLLEGE AND HOSPITAL ACCESSIBILITY/DISTRICT GOVT. HOSPITAL ACCESSIBILITY	
10.	Aruna Asaf Ali Govt. Hospital
11.	Ram Manohar Lohia Hospital
12.	Govind Ballabh Pant Hospital (G.B.P.H),Jawahar Lal Nehru Marg
13.	Guru Nanak Eye Center ,Maharaja Ranjit Singh Marg
14.	Babu Jagjivan Ram Hospital,Jahangir Puri,

15.	Satyawadi Raja Harish Chandra Hospital Narela
16.	Delhi State Cancer Institution, GTB Hospital Complex
17.	Bhagwan Mahaveer Hospital, Pitampura
18.	Guru Govind Singh Govt. Hospital, Raghubir Nagar
19.	Deen Dayal Upadhyay Hospital, Hari Nagar
20.	Maulana Azad Medical College, J.L.N. Marg
21.	Guru Teg Bahadur Hospital (G.T.B.H.) Shahdara
22.	Deep Chand Bandhu Hospital, Kokiwala Bagh, Ashok Vihar, Phase-IV,
23.	Lal Bahadur Shastri Hospital (L.B.S.), Khichri Pur
24.	Dr. N.C. Joshi Hospital, Karol Bagh
25.	Rajiv Gandhi Super Speciality Hospital, Tahirpur
26.	Sanjay Gandhi Memorial Hospital, Mangol Puri

F.No.4-14/2015-AIC
GOVERNMENT OF INDIA
Ministry of Social Justice & Empowerment
Department of Empowerment of Persons with Disabilities

Prayavaran Bhawan, 5th Floor
CGO Complex, New Delhi
Dated 19.03.2016

To

Sh. Subhash Chandra Vashishth
Program Coordinator
Svayam-National Centre for Inclusive Environments,
Jindal Centre, 12 Bhikaji Cama Place,
New Delhi- 110066.

Subject:- Allocation of cities for conducting access audit


Sir,

I am directed to convey the approval of the competent authority to award the work of conducting access audit of 47 buildings/location as per Annexure-I in Faridabad city at a cost of Rs. 12,15,000 (Rupees Twelve Lakhs Fifteen Thousand only) with the following terms and conditions:-

- a) The organization will conduct access audit of all the buildings identified in the City as per list enclosed.
- b) The access audit has to be completed and report has to be submitted within 100 days from the date of the work order. The first 10 days will be for liaisoning and coordinating with State Government agencies. The report shall have to be submitted within balance 90 days i.e. by 27.06.2016.
- c) The report shall have to be given on prescribed format (check-list) separately in relation of each building as per Annexure-II.
- d) 80% of payment shall be released within 30 days of completion and submission of access audit report and its acceptance by the competent authority.
- e) Balance 20% of payment shall be released after submission of successful implementation of report by the audited organization. 20% of the bid amount will be deducted for submission of access audit report beyond 7 days later than the deadline and 40% of the bid amount will be deducted, if report is submitted more than 14 days late. The Access Auditor would be blacklisted if the access audit report is not submitted within 120 days i.e. by 27.07.2016.

- f) The organization will submit access audit report of the allocation of cities in two milestones. The first milestone will be 50% of the total number of buildings in each city and has to be completed within 45 days i.e. by 13.05.2016. The second milestone will be balance 50% of the total number of buildings/infrastructure and has to be completed within 90 days i.e. by 27.06.2016.
2. The organization will submit video/photography of access audit of each location/building. The access audit report for each location/building will be submitted in triplicate.
3. You are requested to immediately take appropriate steps for initiating the access audit of identified buildings/location in the city.
4. The expenditure involved will be met from SIPDA head of the Department.
5. This sanctions issues with the concurrence of IFD, vide Diary No. 2773/Director/IFD dated 16.03.2016.

Yours faithfully,



(Sanjay Singh)

Under Secretary to Govt. of India
011-24369047

Copy for necessary facilitation and coordination for successful completion of access audit of the allocated buildings/locations in the city of Faridabad:-

1. Shri Sunil Kumar Gulati, Additional Chief Secretary, Department of Social Justice & Empowerment, Government of Haryana, Chandigarh, Haryana
2. Shri Shyam Sunder, Secretary, Red Cross, Gurgaon

Copy also to:

- (i) Pay and Account Office, DEPwD, New Delhi.
- (ii) Deputy Secretary, SIPDA Division, DEPwD.

Accessible India Campaign – Access Audits

List of Public Buildings/Infrastructure (Category wise)

FARIDABAD

S. No.	List of Buildings
PUBLIC BUILDINGS	
1.	Mini Secretariat Building
2.	Court Building
3.	Red Cross Bhawan
4.	Food & Supply (DFSC)
5.	HUDA Office
6.	Sports Complex
7.	Sale Tax Office
8.	JLN Govt. College
9.	Govt. Woman College
10.	Income Tax Office
11.	Jal Board
12.	Excise Building
13.	Pollution Control Board
14.	Red Cross Building
15.	YMCA Hostel
16.	Central School. NH-4, NIT Faridabad

17.	Panchayat Ghar, Ballabgarh
18.	Tigaon College
19.	Women Polytechnic, Sector 8 + Hostel
20.	Palwal Mini Secretariat
21.	ITI, Old, Sector 18
22.	ITI, NH-5, Faridabad
23.	MCF Office, Old Zone, Old Faridabad
24.	ADC Office
25.	Telephone Exchange, Sector 15-A
26.	Providend Fund, Sector 16
27.	ESI, Sector 8
28.	ESI, Sector 3
29.	Marketing Board/Grain Market, Sector 16
30.	Bal Bhawan
31.	District Industries Centre
32.	Pali, Diet Building
33.	Office Secretary Market Committee in Grain Market
34.	Labour Court (Under Construction)
35.	Excise & Taxation Building (Under Construction)
36.	Government College (Under Construction) Kheri Gujran, Tigaon Village
37.	ITI, Fatehpur Billoch (Under Construction), Fatehpur Billoch
38.	GSSS School, Sector 7
39.	GSSS, Old Faridabad

**MEDICAL COLLEGE AND HOSPITAL ACCESSIBILITY/DISTRICT GOVT.
HOSPITAL ACCESSIBILITY**

40. CMO, BK Hospital

41. Palwal Hospital

**TRANSPORTATION TERMINUS (Railway station, metro station, bus
terminus, Airport, Harbour/Jetty etc.)**

42. Railway Station, Old Faridabad

43. Railway Station, NIT Faridabad

44. Railway Station, Ballabgarh

45. Railway Station, Palwal

46. Railway Station, Hodal

47. Ballabgarh Bus stand

F.No.4-14/2015-AIC
GOVERNMENT OF INDIA
Ministry of Social Justice & Empowerment
Department of Empowerment of Persons with Disabilities

Prayavaran Bhawan, 5th Floor
CGO Complex, New Delhi
Dated 19.03.2016

To

Ar. Kavita Murugkar
Head, Universal Design Centre,
Dr. Bhanuben Nanavati College of Architecture,
Pune 411052.

Subject:- Allocation of cities for conducting access audit

Madam/Sir,

I am directed to convey the approval of the competent authority to award the work of conducting access audit of 27 buildings/location as per annexure-I in Gandhinagar city at a cost of Rs. 10,20,000 (Rupees Ten Lakhs Twenty Thousand only) with the following terms and conditions:-

- a) The organization will conduct access audit of all the buildings identified in the City as per list enclosed.
- b) The access audit has to be completed and report has to be submitted within 100 days from the date of the work order. The first 10 days will be for liaisoning and coordinating with State Government agencies. The report shall have to be submitted within balance 90 days i.e. by 27.06.2016.
- c) The report shall have to be given on prescribed format (check-list) separately in relation of each building as per annexure-II.
- d) 80% of payment shall be released within 30 days of completion and submission of access audit report and its acceptance by the competent authority.
- e) Balance 20% of payment shall be released after submission of successful implementation of report by the audited organization. 20% of the bid amount will be deducted for submission of access audit report beyond 7 days later than the deadline and 40% of the bid amount will be deducted, if report is submitted more than 14 days late. The Access Auditor would be blacklisted if the access audit report is not submitted within 120 days i.e. by 27.07.2016.
- f) The organization will submit access audit report of the allocation of cities in two milestones. The first milestone will be 50% of the total number of

buildings in each city and has to be completed within 45 days i.e. by 13.05.2016. The second milestone will be balance 50% of the total number of buildings/infrastructure and has to be completed within 90 days i.e. by 27.06.2016.

2. The organization will submit video/photography of access audit of each location/building. The access audit report for each location/building will be submitted in triplicate.
3. You are requested to immediately take appropriate steps for initiating the access audit of identified buildings/location in the city.
4. The expenditure involved will be met from SIPDA head of the Department.
5. This sanctions issues with the concurrence of IFD, vide Diary No. 2773/Director/IFD dated 16.03.2016.

Yours faithfully,



(Sanjay Singh)

Under Secretary to Govt. of India
011-24369047

Copy for necessary facilitation and coordination for successful completion of access audit of the allocated buildings/locations in the city of Gandhinagar:-

1. Shri M.S. Dagur, Additional Chief Secretary, Department of Social Justice & Empowerment, Government of Gujarat, Old Sachivalaya, Gandhinagar – 382010
2. Shri Tushar Dholakia, Director, Department of Social Defense, Government of Gujarat, Gandhinagar
3. Mrs. Kashmirabehn Bhatt, Deputy Director, Office of the Director, Department of Social Defence, Government of Gujarat, Gandhinagar

Copy also to:

- (i) Pay and Account Office, DEPwD, New Delhi.
- (ii) Deputy Secretary, SIPDA Division, DEPwD.

Accessible India Campaign – Access Audits

List of Public Buildings/Infrastructure (Category wise)

GANDHINAGAR

S. No.	List of Buildings
PUBLIC BUILDINGS	
1.	Primary School No. 1 Sector 20
2.	Primary School No. 2 Sector 20
3.	Children's University Sector 20
4.	Gandhi School, Sector 21
5.	Primary School, Sector 21
6.	Library Sector 21
7.	Primary School, Sector 30
8.	Adarsh Nivashi School
9.	Government Science College, Sector 15
10.	Government Arts College, Sector 15
11.	Government Commerce College, Sector 15
12.	ITI Sector 15
13.	Sardarbhavan Block no 1 to 7
14.	Sardarbhavan Block no 8 to 14
15.	Vidhansabha
16.	Nirmanbhawan Sector 10
17.	Ankadabhavan, Sector 9

18.	Birsa Munda Bhavan, Sector 10
19.	Krushibhavan, Sector 11
20.	M.S. Building, Sector 11
21.	Court Building, Sector 11
22.	E.O.C. State, Sector 10
23.	Circuit House, Sector 20
24.	Vishramgruh, Sector 21
25.	Old Sachivalay (Dr. Jivraj Maheta Bhavan), Block No. 1 to 20 Sector 10/B
26.	Staff training college, Sector 17
27.	Vigilance Office, Sector 10

F.No.4-14/2015-AIC
GOVERNMENT OF INDIA
Ministry of Social Justice & Empowerment
Department of Empowerment of Persons with Disabilities

Prayavaran Bhawan, 5th Floor
CGO Complex, New Delhi
Dated 19.03.2016

To

Dr. Sruti Mohapatra
Chief Executive
Swabhiman,
State Disability Information and Resource Centre,
A-98, Budhanagar, Bhubaneswar- 751006, Odisha

Subject:- Allocation of cities for conducting access audit

Madam,

I am directed to convey the approval of the competent authority to award the work of conducting access audit of 36 buildings/location as per annexure-I in Gangtok city at a cost of Rs. 11,28,000 (Rupees Eleven Lakhs Twenty Eight Thousand only) with the following terms and conditions:-

- a) The organization will conduct access audit of all the buildings identified in the City as per list enclosed.
- b) The access audit has to be completed and report has to be submitted within 100 days from the date of the work order. The first 10 days will be for liaisoning and coordinating with State Government agencies. The report shall have to be submitted within balance 90 days i.e. by 27.06.2016.
- c) The report shall have to be given on prescribed format (check-list) separately in relation of each building as per annexure-II.
- d) 80% of payment shall be released within 30 days of completion and submission of access audit report and its acceptance by the competent authority.
- e) Balance 20% of payment shall be released after submission of successful implementation of report by the audited organization. 20% of the bid amount will be deducted for submission of access audit report beyond 7 days later than the deadline and 40% of the bid amount will be deducted, if report is submitted more than 14 days late. The Access Auditor would be blacklisted if the access audit report is not submitted within 120 days i.e. by 27.07.2016.

- f) The organization will submit access audit report of the allocation of cities in two milestones. The first milestone will be 50% of the total number of buildings in each city and has to be completed within 45 days i.e. by 13.05.2016. The second milestone will be balance 50% of the total number of buildings/infrastructure and has to be completed within 90 days i.e. by 27.06.2016.
2. The organization will submit video/photography of access audit of each location/building. The access audit report for each location/building will be submitted in triplicate.
3. You are requested to immediately take appropriate steps for initiating the access audit of identified buildings/location in the city.
4. The expenditure involved will be met from SIPDA head of the Department.
5. This sanctions issues with the concurrence of IFD, vide Diary No. 2773/Director/IFD dated 16.03.2016.

Yours faithfully,



(Sanjay Singh)

Under Secretary to Govt. of India

011-24369047

Copy for necessary facilitation and coordination for successful completion of access audit of the allocated buildings/locations in the city of Gangtok:-

- 1 Shri R. Telang, Commissioner-cum-Secretary, Department of Social Justice, Empowerment & Welfare, Govt. of Sikkim, Samaj Kalyan Bhawan- Bal Bhawan, Lumsey, 5th Mile, Tadong, Gangtok-737102,
- 2 Shri Pramod Agarwal, Superintending Engineer, Social Justice, Empowerment and Welfare Department, (Nodal Officer), Bal Bhawan, 5th Mile, Lumsey, Gangtok 737101

Copy also to:

- (i) Pay and Account Office, DEPwD, New Delhi.
- (ii) Deputy Secretary, SIPDA Division, DEPwD.

Accessible India Campaign – Access Audits

List of Public Buildings/Infrastructure (Category wise)

Gangtok

S. No.	List of Buildings
PUBLIC BUILDINGS	
1.	Tashi Namgyal Senior Secondary School, Gangtok
2.	Tashi Namgyal Academy, Gangtok
3.	Paljor Namgyal Girls's Senior Secondary School
4.	Modern Senior Secondary School
5.	West Point Senior Secondary School
6.	Deorali Girls's Senior Secondary School
7.	Enchey Senior Secondary School
8.	Tadong Senior Secondary School
9.	B.P. Senior Secondary School, Ranipoo
10.	Sikkim Government College, Tadong
11.	Sikkim Government College, Burtuk
12.	Sikkim Law College
13.	Health Care, Human Resource & Family Welfare Department
14.	Human Resource Development Department, Secretariat
15.	Gram Vikas Bhawan
16.	Roads & Bridges Department
17.	Buildings & Housing Department
18.	PHED & Irrigation Department
19.	Transport Department
20.	Forest Secretariat
21.	Vigyan Bhawan
22.	Urban Development & Housing Department
23.	Sikkim Housing Development Board
24.	District Administrative Centre
25.	Secretariat Annexe-I
26.	Power Secretariat
27.	Krishi Bhawan
28.	Sahkri Bhawan
29.	Sikkim Police Headquarter
30.	Sadar Thana
31.	Directorate of Handicrafts and Handloom
32.	Chintan Bhawan
33.	Circuit House
34.	High Court Building

35.	Samman Bhawan
MEDICAL COLLEGE AND HOSPITAL ACCESSIBILITY/DISTRICT GOVT. HOSPITAL ACCESSIBILITY	
36.	STNM Hospital, Gangtok

F.No.4-14/2015-AIC
GOVERNMENT OF INDIA
Ministry of Social Justice & Empowerment
Department of Empowerment of Persons with Disabilities

Prayavaran Bhawan, 5th Floor
CGO Complex, New Delhi
Dated 19.03.2016

To

Sh. Subhash Chandra Vashishth
Program Coordinator
Svayam-National Centre for Inclusive Environments,
Jindal Centre, 12 Bhikaji Cama Place,
New Delhi- 110066.

Subject:- Allocation of cities for conducting access audit

Sir,

I am directed to convey the approval of the competent authority to award the work of conducting access audit of 42 buildings/location as per Annexure-I in Gurgaon city at a cost of Rs. 10,89,000 (Rupees Ten Lakhs Eighty Nine Thousand only) with the following terms and conditions:-

- a) The organization will conduct access audit of all the buildings identified in the City as per list enclosed.
- b) The access audit has to be completed and report has to be submitted within 100 days from the date of the work order. The first 10 days will be for liaisoning and coordinating with State Government agencies. The report shall have to be submitted within balance 90 days i.e. by 27.06.2016.
- c) The report shall have to be given on prescribed format (check-list) separately in relation of each building as per Annexure-II.
- d) 80% of payment shall be released within 30 days of completion and submission of access audit report and its acceptance by the competent authority.
- e) Balance 20% of payment shall be released after submission of successful implementation of report by the audited organization. 20% of the bid amount will be deducted for submission of access audit report beyond 7 days later than the deadline and 40% of the bid amount will be deducted, if report is submitted more than 14 days late. The Access Auditor would be blacklisted if the access audit report is not submitted within 120 days i.e. by 27.07.2016.

f) The organization will submit access audit report of the allocation of cities in two milestones. The first milestone will be 50% of the total number of buildings in each city and has to be completed within 45 days i.e. by 13.05.2016. The second milestone will be balance 50% of the total number of buildings/infrastructure and has to be completed within 90 days i.e. by 27.06.2016.


2. The organization will submit video/photography of access audit of each location/building. The access audit report for each location/building will be submitted in triplicate.

3. You are requested to immediately take appropriate steps for initiating the access audit of identified buildings/location in the city.

4. The expenditure involved will be met from SIPDA head of the Department.

5. This sanctions issues with the concurrence of IFD, vide Diary No. 2773/Director/IFD dated 16.03.2016.

Yours faithfully,



(Sanjay Singh)

Under Secretary to Govt. of India

011-24369047

Copy for necessary facilitation and coordination for successful completion of access audit of the allocated buildings/locations in the city of Gurgaon:-

1. Shri Sunil Kumar Gulati, Additional Chief Secretary, Department of Social Justice & Empowerment, Government of Haryana, Chandigarh, Haryana

2. Shri Shyam Sunder, Secretary, Red Cross, Gurgaon

Copy also to:

(i) Pay and Account Office, DEPwD, New Delhi.

✓ (ii) Deputy Secretary, SIPDA Division, DEPwD.

Accessible India Campaign – Access Audits

List of Public Buildings/Infrastructure (Category wise)

GURGAON

S. No.	List of Buildings
PUBLIC BUILDINGS	
1.	Old Panchayat Bhawan
2.	Judicial Complex
3.	Income Tax Department Office, Udyog Vihar
4.	Electricity UT Tribunal, Udyog Vihar
5.	Mini Secretariat
6.	Electricity Department office, Sector 14
7.	Electricity Department Office, Kadipur
8.	Water Works, Shri Ram Mandir, Sector 4
9.	District Social Welfare Officer's Office
10.	Passport Office, Udyog Vihar
11.	Police Chowki, New Colony, Gurgaon
12.	Police Station, Sector 5
13.	Krishi Bhawan
14.	Police Station, Subhash Chowk
15.	Police Joint Commissioner Office, Mini Secretariat
16.	Police Commissioner's Office
17.	National Highway (NH 8) stretch passing through Gurgaon

18.	Government College, Sector 14
19.	Government College, Sector 9
20.	Government School, Near Civil Hospital
21.	ABW Tower
22.	Cyber Hub
23.	Vatika Business Park
24.	Raheja Mall, IMT Manesar
25.	HUDA Office, Sector 14
26.	HUDA Gymkhana Club, Sector 29
27.	HUDA Gymkhana Club, Sector 4
28.	HUDA Market, Sector 14
29.	HUDA Market, Sector 29
30.	HUDA Market, Sector 31
31.	HUDA Market, Sector 15
MEDICAL COLLEGE AND HOSPITAL ACCESSIBILITY/DISTRICT GOVT HOSPITAL ACCESSIBILITY	
32.	Civil Hospital, Gurgaon City
33.	Civil Hospital, Sector 10
TRANSPORTATION TERMINUS (Railway station, metro station, bus terminus, Airport, Harbour/Jetty etc.)	
34.	General Bus Stand
35.	Railway Station, Gurgaon
36.	Metro Station, HUDA City Centre
37.	Metro Station, IFFCO Chowk
38.	Metro Station, MG Road

39.	Metro Station, Sikanderpur
40.	Metro Station, Guru Dronacharya
PARKS AND GARDENS ACCESSIBILITY	
41.	Leisure Valley Park, Sector 29
42.	Rajat Jayanti Park, Sector 4

F.No.4-14/2015-AIC
GOVERNMENT OF INDIA
Ministry of Social Justice & Empowerment
Department of Empowerment of Persons with Disabilities

Prayavaran Bhawan, 5th Floor
CGO Complex, New Delhi

Dated 19.03.2016

To

Sh. Arman Ali
Executive Director,
Shishu Sarothi,
Centre for Rehabilitation & Training for Multiple Disability,
Off Ramkrishan Road, Birubari,
Guwahati-781016, Assam.

Subject:- Allocation of cities for conducting access audit

Sir,

I am directed to convey the approval of the competent authority to award the work of conducting access audit of 25 buildings/location as per Annexure-I in Guwahati city at a cost of Rs. 10,09,500 (Rupees Ten Lakhs Nine Thousand and Five Hundred only) with the following terms and conditions:-

- a) The organization will conduct access audit of all the buildings identified in the City as per list enclosed.
- b) The access audit has to be completed and report has to be submitted within 100 days from the date of the work order. The first 10 days will be for liaisoning and coordinating with State Government agencies. The report shall have to be submitted within balance 90 days i.e. by 27.06.2016.
- c) The report shall have to be given on prescribed format (check-list) separately in relation of each building as per Annexure-II.
- d) 80% of payment shall be released within 30 days of completion and submission of access audit report and its acceptance by the competent authority.
- e) Balance 20% of payment shall be released after submission of successful implementation of report by the audited organization. 20% of the bid amount will be deducted for submission of access audit report beyond 7 days later than the deadline and 40% of the bid amount will be deducted, if report is submitted more than 14 days late. The Access Auditor would be blacklisted if the access audit report is not submitted within 120 days i.e. by 27.07.2016.

- f) The organization will submit access audit report of the allocation of cities in two milestones. The first milestone will be 50% of the total number of buildings in each city and has to be completed within 45 days i.e. by 13.05.2016. The second milestone will be balance 50% of the total number of buildings/infrastructure and has to be completed within 90 days i.e. by 27.06.2016.
2. The organization will submit video/photography of access audit of each location/building. The access audit report for each location/building will be submitted in triplicate.
3. You are requested to immediately take appropriate steps for initiating the access audit of identified buildings/location in the city.
4. The expenditure involved will be met from SIPDA head of the Department.
5. This sanctions issues with the concurrence of IFD, vide Diary No. 2773/Director/IFD dated 16.03.2016.

Yours faithfully,



(Sanjay Singh)

Under Secretary to Govt. of India

011-24369047

Copy for necessary facilitation and coordination for successful completion of access audit of the allocated buildings/locations in the city of Guwahati:-

1. Shri H.K. Sharma, Commissioner-cum-Secretary, Department of Social Welfare, Government of Assam, Guwahati
2. Ms. Leena Das, Deputy Director, (Nodal Officer), Department of Social Welfare, Government of Assam, Guwahati

Copy also to:

- (i) Pay and Account Office, DEPwD, New Delhi.
- ✓ (ii) Deputy Secretary, SIPDA Division, DEPwD.

Accessible India Campaign – Access Audits
List of Public Buildings/Infrastructure (Category wise)

GUWAHATI

S. No.	List of Buildings
PUBLIC BUILDINGS	
1.	Assam Secretariat
2.	Office of the Deputy Commissioner
3.	Directorate of Social Welfare
4.	Directorate of Health Services
5.	Directorate of Technical Education
6.	Directorate of Geology and Mining
7.	Directorate of Handloom Textile
8.	Directorate of Sericulture, Khanapara
9.	Directorate of Higher Education
10.	Directorate of Fisheries
11.	Directorate of Elementary Education
12.	Assam Public Service Commission
13.	Assam Administrative Staff College
14.	Directorate of Sports & Youth Welfare
15.	Aykar Bhawan
16.	Director General of Police

17.	Commissioner for Panchayat and Rural Development, Assam
18.	Directorate of WPT & BC
19.	Directorate of SC
20.	Directorate of Welfare of Tea and Ex Tea Garden, Rupnagar
21.	Commissioner for Persons with Disabilities
22.	State Home, Jalukbari
23.	Guwahati High Court
24.	Guwahati University
MEDICAL COLLEGE AND HOSPITAL ACCESSIBILITY/DISTRICT GOVT. HOSPITAL ACCESSIBILITY	
25.	Guwahati Medical College, Bhangagarh

F.No.4-14/2015-AIC
GOVERNMENT OF INDIA
Ministry of Social Justice & Empowerment
Department of Empowerment of Persons with Disabilities

Prayavaran Bhawan, 5th Floor
CGO Complex, New Delhi
Dated 19.03.2016

To

Dr. Sruti Mohapatra
Chief Executive
Swabhiman,
State Disability Information and Resource Centre,
A-98, Budhanagar, Bhubaneswar- 751006, Odisha

Subject:- Allocation of cities for conducting access audit

Madam,

I am directed to convey the approval of the competent authority to award the work of conducting access audit of 25 buildings/location as per annexure-I in Srinagar/Jammu city at a cost of Rs. 12,87,000 (Rupees Twelve Lakhs Eighty Seven Thousand only) with the following terms and conditions:-

- a) The organization will conduct access audit of all the buildings identified in the City as per list enclosed.
- b) The access audit has to be completed and report has to be submitted within 100 days from the date of the work order. The first 10 days will be for liaisoning and coordinating with State Government agencies. The report shall have to be submitted within balance 90 days i.e. by 27.06.2016.
- c) The report shall have to be given on prescribed format (check-list) separately in relation of each building as per annexure-II.
- d) 80% of payment shall be released within 30 days of completion and submission of access audit report and its acceptance by the competent authority.
- e) Balance 20% of payment shall be released after submission of successful implementation of report by the audited organization. 20% of the bid amount will be deducted for submission of access audit report beyond 7 days later than the deadline and 40% of the bid amount will be deducted, if report is submitted more than 14 days late. The Access Auditor would be blacklisted if the access audit report is not submitted within 120 days i.e. by 27.07.2016.

- f) The organization will submit access audit report of the allocation of cities in two milestones. The first milestone will be 50% of the total number of buildings in each city and has to be completed within 45 days i.e. by 13.05.2016. The second milestone will be balance 50% of the total number of buildings/infrastructure and has to be completed within 90 days i.e. by 27.06.2016.

2. The organization will submit video/photography of access audit of each location/building. The access audit report for each location/building will be submitted in triplicate.

3. You are requested to immediately take appropriate steps for initiating the access audit of identified buildings/location in the city.

4. The expenditure involved will be met from SIPDA head of the Department.

5. This sanctions issues with the concurrence of IFD, vide Diary No. 2773/Director/IFD dated 16.03.2016.

Yours faithfully,



(Sanjay Singh)
Under Secretary to Govt. of India
011-24369047

Copy for necessary facilitation and coordination for successful completion of access audit of the allocated buildings/locations in the city of Srinagar:-

1. Shri Sanjeev Verma, Secretary, Department of Social Welfare, Govt. of Jammu /Kashmir, Civil Secretariat, Srinagar-171003,
2. Shri. Aamir Ali, Nodal Officer- Disabilities, Department of Social Welfare, Govt. of Jammu / Kashmir, Civil Secretariat, Srinagar-171003,

Copy also to:

- (i) Pay and Account Office, DEPwD, New Delhi.
- (ii) Deputy Secretary , SIPDA Division, DEPwD.

Accessible India Campaign – Access Audits

List of Public Buildings/Infrastructure (Category wise)

SRINAGAR/JAMMU

S. No.	List of Buildings
PUBLIC BUILDINGS	
1.	Civil Secretariat Srinagar/Jammu
2.	Old Secretariat Srinagar
3.	Divisional Commissioner Kashmir/Jammu
4.	Deputy Commissioner (All) 22 districts
5.	Director Social Welfare Jammu
6.	J&K Assembly Complex Srinagar/Jammu
7.	Police Headquarters Srinagar/Jammu
8.	Police Control Room Srinagar/Jammu
9.	District Social Welfare Offices (22 Districts)
10.	Commissioner SMC Srinagar/JMC Jammu
11.	Director CAPD Kashmir/ CAPD Jammu
12.	Chief Engineer R&B Kashmir/Jammu
13.	Chief Engineer PHE Kashmir/Jammu
14.	Chief Engineer EM&RE Kashmir/Jammu
15.	Srinagar Development Authority, Bemina
16.	Jammu Development Authority Rail Head Complex Jammu
17.	Chief Electoral Officer J&K Jammu
18.	Pragati Bhawan, Rail Head Complex, Jammu
19.	Public Service Commission Sgr/Jammu
20.	Services Selection Recruitment Board SSRB Sgr/Jammu
21.	88 Regional Transport Officer/ARTOs (22 Districts)
22.	J&K State Board of School Education Sgr/Jammu
23.	Director Industries Kashmir/Jammu
24.	Madre Meharban Social Welfare Miskeen Bagh
25.	Lakes and Waterways Dev Authority

F.No.4-14/2015-AIC
GOVERNMENT OF INDIA
Ministry of Social Justice & Empowerment
Department of Empowerment of Persons with Disabilities

Prayavaran Bhawan, 5th Floor
CGO Complex, New Delhi
Dated 19.03.2016

To

Sh. Subhash Chandra Vashishth
Program Coordinator
Svayam-National Centre for Inclusive Environments,
Jindal Centre, 12 Bhikaji Cama Place,
New Delhi- 110066.

Subject:- Allocation of cities for conducting access audit

Sir,

I am directed to convey the approval of the competent authority to award the work of conducting access audit of 90 buildings/location as per Annexure-I in Jaipur city at a cost of Rs. 29,46,000 (Rupees Twenty Nine Lakhs Forty Six Thousand only) with the following terms and conditions:-

- a) The organization will conduct access audit of all the buildings identified in the City as per list enclosed.
- b) The access audit has to be completed and report has to be submitted within 100 days from the date of the work order. The first 10 days will be for liaisoning and coordinating with State Government agencies. The report shall have to be submitted within balance 90 days i.e. by 27.06.2016.
- c) The report shall have to be given in prescribed format (check-list) separately in relation of each building as per Annexure-II.
- d) 80% of payment shall be released within 30 days of completion and submission of access audit report and its acceptance by the competent authority.
- e) Balance 20% of payment shall be released after submission of successful implementation of report by the audited organization. 20% of the bid amount will be deducted for submission of access audit report beyond 7 days later than the deadline and 40% of the bid amount will be deducted, if report is submitted more than 14 days late. The Access Auditor would be blacklisted if the access audit report is not submitted within 120 days i.e. by 27.07.2016.

- f) The organization will submit access audit report of the allocation of cities in two milestones. The first milestone will be 50% of the total number of buildings in each city and has to be completed within 45 days i.e. by 13.05.2016. The second milestone will be balance 50% of the total number of buildings/infrastructure and has to be completed within 90 days i.e. by 27.06.2016.
2. The organization will submit video/photography of access audit of each location/building. The access audit report for each location/building will be submitted in triplicate.
3. You are requested to immediately take appropriate steps for initiating the access audit of identified buildings/location in the city.
4. The expenditure involved will be met from SIPDA head of the Department.
5. This sanctions issues with the concurrence of IFD, vide Diary No. 2773/Director/IFD dated 16.03.2016.

Yours faithfully,



(Sanjay Singh)

Under Secretary to Govt. of India
011-24369047

Copy for necessary facilitation and coordination for successful completion of access audit of the allocated buildings/locations in the city of Jaipur:-

1. Shri Sudarsan Sethi, Principal Secretary, Department of Social Justice & Empowerment, Government of Rajasthan, Secretariat, Jaipur - 302005
2. Shri Arvind Kumar Seni, Deputy Director, (Nodal Officer) Department of Social Justice & Empowerment, Government of Rajasthan, Secretariat, Jaipur - 302005

Copy also to:

- (i) Pay and Account Office, DEPwD, New Delhi.
(ii) Deputy Secretary, SIPDA Division, DEPwD.

Accessible India Campaign – Access Audits

List of Public Buildings/Infrastructure (Category wise)

Jaipur

S. No.	List of Buildings
PUBLIC BUILDINGS	
1.	Karyalaya Nagar Nigam Jaipur, Lal Kothi Jaipur
2.	8-Jon Karyalaya Nagar Nigam Jaipur (Mansarovar, Vidhyadhar Nagar, Aamer, Civil Line, Sanganer, Moti Dungri, Hawamahar-Pachim)
3.	Vit Bhawan, Ambedkar Circle, Jaipur
4.	Kar Bhawan, Ambedkar Circle, Jaipur
5.	5 Pant Krashi Bhawan, C-Skim, Jaipur
6.	Sacivalya, C-Skim Jaipur (Mukhya Bhawan)
7.	Khadh avm Civil Aapurti Bhawan
8.	Mantralaya Bhawan
9.	Grah Vibhag Bhawan
10.	Suchna avm Jan Sampark Vibhag,
11.	Lokayukt Bhawan,
12.	Rajsthan Parivahan Vibhag, Sahkar Marg Jaipur
13.	Police Mukhyalya Bhawan, Lal Kothi, Jaipur
14.	Swaytath Shashan Bhawan, Civil Lines Fatak Ke Pass, Jaipur
15.	High Court, C. Skim Jaipur
16.	Mini Sachivalaya, Bani Park, Jaipur
17.	Saction Court, Bani Park Jaipur
18.	Mahila Adhikarita Vibhag, Jhalana, Jaipur
19.	Mahila avm Bal Vikas Vibhag, Bajaj Nagar Jaipur
20.	Mansik Vimandit Shikshan Prashishan Kendra, Jhalana Jaipur
21.	Sahkaar Bhawan, Bades Godam Jaipur
22.	Karyalaya Sinchai Vibhag, J.L.N. Marg, Jaipur
23.	Police thane, Nagar Nigam Paridhi (Ashok Nagar)
24.	Police thane, Vidhayakpuri,
25.	Police thane,-Aamer,
26.	Police thane- Sodala

27.	Police thane- Shyam Nagar,
28.	Police thane- Vaishali Nagar
29.	Police thane- Mahesh Nagar,
30.	Police thane- Sanganeir
31.	Police thane- Malviya Nagar,
32.	Police thane-Vidhyadhar Nagar,
33.	Police thane-Manak Choc
34.	Police thane-Mansarovar
35.	Karyalaya Mahila Adhikarita Vibhag, Nehru Place, Jaipur
36.	Kalectrect Bhawan, Banipark Jaipur
37.	Jon Karyalaya Vadijya Kar Vibhag, Jhalana, Jaipur
38.	Harishchandra Mathur Lok Prasasan Sansthan, J.L.N. Marg Parisar (Nehru Bhawan, Visranti, Officers Rest House) Jaipur
39.	Indira Gandhi Panchyati Raj Sansthan, J.L.N. Marg Jaipur
40.	Housing Board-Mukhya Bhawan, Jyoti Nagar, Jaipur
41.	Van Bhawan, Jhalana Sansthanik Chetre, Jaipur
42.	Rajya Pathya Pustak Mandal, Jhalana, Jaipur
43.	Rajasthan University (Mukhya Mahavidhyalya
44.	Rajasthan University- Maharani College
45.	Rajasthan University- Maharaja College
46.	Rajasthan University- Commerce College
47.	Rajasthan University- Hindi Vibhag
48.	Rajasthan University- Pustkalyaya Vibhag,
49.	Rajasthan University- Prashasnik Bhawan,
50.	Rajasthan University-Vigyan Bhawan)
51.	Settlement Karyalya, Gopalvadi, Jaipur
52.	Circuit House, Khasa Koti, Jaipur
53.	Open School Karyalaya, Shiksha Sankul Parisar, Jaipur
54.	Dak Bangla, Khasa Koti Jaipur
55.	Rajsthan Parytan Vikas Nigam, Railway Station, Jaipur
56.	Krashi Anusandhan Kendra, Durgapura Jaipur
57.	Jaipur Vikas Pradhikaran, J.L.N. Marg Jaipur
58.	Commissioner, RTI, OTS, Choraha, Jaipur
59.	Rajya Bima avm Pravdhayi Nidhi Vibhag Bhawan, Colectrect, Jaipur
60.	Suchna Prodhiki avm Sanchar Vibhag, Tilak Marg, C Skim, Jaipur
61.	Yojna Bhawan, Tilak Marg, C Skim, Jaipur

62.	Shiksha Sankul-Mukhya Bhawan, J.L.N. Marg Jaipur
63.	School of Arts-Shiksha Sankul, J.L.N. Marg Jaipur
64.	Yuva avm Khel Vibhag, SMS Stadium Jaipur
65.	RIICO Karyalaya, Tilak Marg, C Skim, Jaipur
66.	Udhog Bhawan, Tilak Marg, C Skim, Jaipur
67.	Brasthachar Nirodhak Byoro, Jhalana, Jaipur
68.	Raisem (Sahkarita Vibhag), Jhalana Dungri, Jaipur
69.	Rajsthan Rajya Pradushan Niyantaran Mandal, Jhalana Jaipur
70.	RSLDC, Jhalana Jaipur
71.	Rajsthan Rajya Vidhut Prasaran Nigam, Vidhansabha Ke Pass Jaipur
72.	Dr. Radhakrishnan Rajsthan Central Pustkalya, J.L.N. Marg Jaipur

MEDICAL COLLEGE AND HOSPITAL ACCESSIBILITY/DISTRICT GOVT HOSPITAL ACCESSIBILITY

73.	Dispensary
74.	Jan Swasthya avm Abiyantriki Vibhag, Hasanpura, Jaipur
75.	Savai Mansingh Cikitsalya, Jaipur
76.	Cetylight Hospital, Sethi Colony, Jaipur
77.	Kavtiya Asptaal, Shashtri Nagar Jaipur
78.	Savai Mansingh Medical College, Jaipur
79.	Janana Asptaal, Chandpol Bazar, Jaipur
80.	Mahila Cikitsalya, Sanganeir Gate Jaipur
81.	J.K. Lon Asptaal, J.L.N. Marg Jaipur

TRANSPORTATION TERMINUS (Railway station, metro station, bus terminus, Airport, Harbour/Jetty etc.)

82.	Kendriya Bus Stand
83.	Aagar Bus Stand
84.	Mukhyalya Bus Stand
85.	Delex Aagar Bus Stand
86.	Vidhyadhar Nagar Bus Stand
87.	Sanganeir Aagar Bus Stand
88.	Jaipur Aagar Bus Stand
89.	Vaishali Nagar Bus Stand
90.	Kendriya Bhandar/Karyalaya Bangrana Bus Stand

F.No.4-14/2015-AIC
GOVERNMENT OF INDIA
Ministry of Social Justice & Empowerment
Department of Empowerment of Persons with Disabilities

Prayavaran Bhawan, 5th Floor
CGO Complex, New Delhi
Dated 19.03.2016

To

Ms. Rashi Soman,
Senior Regional Specialist,
V-shesh Learning Services Private Limited,
Surya, 2nd floor,
8/16, Seethammal Extension 2nd Cross Street,
Alwarpet, Chennai-600018

Subject:- Allocation of cities for conducting access audit

Madam,

I am directed to convey the approval of the competent authority to award the work of conducting access audit of 09 buildings/location as per Annexure-I in Jhansi city at a cost of Rs. 3,80,885 (Rupees Three Lakh Eighty Thousand Eight Hundred and Eighty Five only) with the following terms and conditions:-

- a) The organization will conduct access audit of all the buildings identified in the City as per list enclosed.
- b) The access audit has to be completed and report has to be submitted within 100 days from the date of the work order. The first 10 days will be for liaisoning and coordinating with State Government agencies. The report shall have to be submitted within balance 90 days i.e. by 27.06.2016.
- c) The report shall have to be given on prescribed format (check-list) separately in relation of each building as per Annexure-II.
- d) 80% of payment shall be released within 30 days of completion and submission of access audit report and its acceptance by the competent authority.
- e) Balance 20% of payment shall be released after submission of successful implementation of report by the audited organization. 20% of the bid amount will be deducted for submission of access audit report beyond 7 days later than the deadline and 40% of the bid amount will be deducted, if report is submitted more than 14 days late. The Access Auditor would be blacklisted if the access audit report is not submitted within 120 days i.e. by 27.07.2016.

- f) The organization will submit access audit report of the allocation of cities in two milestones. The first milestone will be 50% of the total number of buildings in each city and has to be completed within 45 days i.e. by 13.05.2016. The second milestone will be balance 50% of the total number of buildings/infrastructure and has to be completed within 90 days i.e. by 27.06.2016.

2. The organization will submit video/photography of access audit of each location/building. The access audit report for each location/building will be submitted in triplicate.

3. You are requested to immediately take appropriate steps for initiating the access audit of identified buildings/location in the city.

4. The expenditure involved will be met from SIPDA head of the Department.

5. This sanctions issues with the concurrence of IFD, vide Diary No. 2773/Director/IFD dated 16.03.2016.

Yours faithfully,



(Sanjay Singh)

Under Secretary to Govt. of India
011-24369047

Copy for necessary facilitation and coordination for successful completion of access audit of the allocated buildings/locations in the city of Jhansi:-

1. Shri Anil Kumar Sagar, Secretary, Department of Social Welfare, Government of Uttar Pradesh, Lucknow
2. Shri Akhilesh Vajpayee, District Disability welfare Officer (Nodal Officer), Room No. 1002, 10th Floor, Indra Bhawan, Government of Uttar Pradesh, Lucknow

Copy also to:

- (i) Pay and Account Office, DEPwD, New Delhi.
- (ii) Deputy Secretary, SIPDA Division, DEPwD.

Accessible India Campaign – Access Audits

List of Public Buildings/Infrastructure (Category wise)

झाँसी

S. No.	List of Buildings
PUBLIC BUILDINGS	
1.	कार्यालय, संयुक्त विकास आयुक्त झाँसी मण्डल, झाँसी
2.	सिचाई विभाग, झाँसी
3.	जिला पंचायत झाँसी
4.	ग्रामीण अभियन्त्रण विभाग, प्रखण्ड झाँसी
5.	बी.आई.ई.टी. झाँसी
6.	सहायक सम्भागीय परिवहन अधिकारी, झाँसी
7.	उपजिलाधिकारी कार्यालय तहसील, सदर.
8.	उपजिलाधिकारी कार्यालय तहसील टहरीली
9.	उपजिलाधिकारी कार्यालय तहसील गरीठा

F.No.4-14/2015-AIC
GOVERNMENT OF INDIA
Ministry of Social Justice & Empowerment
Department of Empowerment of Persons with Disabilities

Prayavaran Bhawan, 5th Floor
CGO Complex, New Delhi
Dated 19.03.2016

To

Sh. Pradeep Raj
General Secretary,
Association for Disabled People
Basti Vikas Kendra, F-1,
Sunder Nagri, Delhi-110095

Subject:- Allocation of cities for conducting access audit

Sir,

I am directed to convey the approval of the competent authority to award the work of conducting access audit of 20 buildings/location as per Annexure-I in Kanpur city at a cost of Rs. 7,60,000 (Rupees Seven Lakhs Sixty Thousand only) with the following terms and conditions:-

- a) The organization will conduct access audit of all the buildings identified in the City as per list enclosed.
- b) The access audit has to be completed and report has to be submitted within 100 days from the date of the work order. The first 10 days will be for liaisoning and coordinating with State Government agencies. The report shall have to be submitted within balance 90 days i.e. by 27.06.2016.
- c) The report shall have to be given on prescribed format (check-list) separately in relation of each building as per Annexure-II.
- d) 80% of payment shall be released within 30 days of completion and submission of access audit report and its acceptance by the competent authority.
- e) Balance 20% of payment shall be released after submission of successful implementation of report by the audited organization. 20% of the bid amount will be deducted for submission of access audit report beyond 7 days later than the deadline and 40% of the bid amount will be deducted, if report is submitted more than 14 days late. The Access Auditor would be blacklisted if the access audit report is not submitted within 120 days i.e. by 27.07.2016.

- f) The organization will submit access audit report of the allocation of cities in two milestones. The first milestone will be 50% of the total number of buildings in each city and has to be completed within 45 days i.e. by 13.05.2016. The second milestone will be balance 50% of the total number of buildings/infrastructure and has to be completed within 90 days i.e. by 27.06.2016.
2. The organization will submit video/photography of access audit of each location/building. The access audit report for each location/building will be submitted in triplicate.
3. You are requested to immediately take appropriate steps for initiating the access audit of identified buildings/location in the city.
4. The expenditure involved will be met from SIPDA head of the Department.
5. This sanctions issues with the concurrence of IFD, vide Diary No. 2773/Director/IFD dated 16.03.2016.

Yours faithfully,



(Sanjay Singh)
Under Secretary to Govt. of India
011-24369047

Copy for necessary facilitation and coordination for successful completion of access audit of the allocated buildings/locations in the city of Kanpur:-

1. Shri Anil Kumar Sagar, Secretary, Department of Social Welfare, Government of Uttar Pradesh, Lucknow
2. Shri Akhilesh Vajpayee, District Disability welfare Officer (Nodal Officer), Room No. 1002, 10th Floor, Indra Bhawan, Government of Uttar Pradesh, Lucknow

Copy also to:

- (i) Pay and Account Office, DEPwD, New Delhi.
- (ii) Deputy Secretary, SIPDA Division, DEPwD.

Accessible India Campaign – Access Audits

List of Public Buildings/Infrastructure (Category wise)

कानपुर

S. No.	List of Buildings
PUBLIC BUILDINGS	
1.	उप जिलाधिकारी कार्यालय, सदर,
2.	उप जिलाधिकारी कार्यालय, बिल्हौर,
3.	उप जिलाधिकारी कार्यालय घाटमपुर,
4.	उप जिलाधिकारी कार्यालय, कानपुर नगर
5.	एच.बी.टी.आई. कानपुर नगर
6.	पॉलीटेक्निक, कानपुर नगर
7.	आई.टी.आई. कानपुर नगर
8.	श्रमायुक्त कार्यालय कानपुर नगर
9.	नगर निगम कानपुर नगर
10.	विकास खण्ड कार्यालय कल्यानपुर,
11.	विकास खण्ड कार्यालय बिधनू,
12.	विकास खण्ड कार्यालय सरसौल
13.	विकास खण्ड कार्यालय पतारा
14.	विकास खण्ड कार्यालय भीतरगाँव
15.	विकास खण्ड कार्यालय घाटनपुर
16.	विकास खण्ड कार्यालय चौबेपुर
17.	विकास खण्ड कार्यालय शिवराजपुर,
18.	विकास खण्ड कार्यालय बिल्हौर,
19.	विकास खण्ड कार्यालय ककवन,
20.	विकास खण्ड कार्यालय कानपुर नगर

F.No.4-14/2015-AIC
GOVERNMENT OF INDIA
Ministry of Social Justice & Empowerment
Department of Empowerment of Persons with Disabilities

Prayavaran Bhawan, 5th Floor
CGO Complex, New Delhi
Dated 19.03.2016

To,

Dr. Sruti Mohapatra
Chief Executive
Swabhiman,
State Disability Information and Resource Centre,
A-98, Budhanagar, Bhubaneswar- 751006, Odisha

Subject:- Allocation of cities for conducting access audit

Madam,

I am directed to convey the approval of the competent authority to award the work of conducting access audit of 59 buildings/location as per annexure-I in Lakshwadeep city at a cost of Rs. 17,82,000 (Rupees Seventy Lakhs Eighty Two Thousand only) with the following terms and conditions:-

- a) The organization will conduct access audit of all the buildings identified in the City as per list enclosed.
- b) The access audit has to be completed and report has to be submitted within 100 days from the date of the work order. The first 10 days will be for liaisoning and coordinating with State Government agencies. The report shall have to be submitted within balance 90 days i.e. by 27.06.2016.
- c) The report shall have to be given on prescribed format (check-list) separately in relation of each building as per annexure-II.
- d) 80% of payment shall be released within 30 days of completion and submission of access audit report and its acceptance by the competent authority.
- e) Balance 20% of payment shall be released after submission of successful implementation of report by the audited organization. 20% of the bid amount will be deducted for submission of access audit report beyond 7 days later than the deadline and 40% of the bid amount will be deducted, if report is submitted more than 14 days late. The Access Auditor would be blacklisted if the access audit report is not submitted within 120 days i.e. by 27.07.2016.

- f) The organization will submit access audit report of the allocation of cities in two milestones. The first milestone will be 50% of the total number of buildings in each city and has to be completed within 45 days i.e. by 13.05.2016. The second milestone will be balance 50% of the total number of buildings/infrastructure and has to be completed within 90 days i.e. by 27.06.2016.

2. The organization will submit video/photography of access audit of each location/building. The access audit report for each location/building will be submitted in triplicate.

3. You are requested to immediately take appropriate steps for initiating the access audit of identified buildings/location in the city.

4. The expenditure involved will be met from SIPDA head of the Department.

5. This sanctions issues with the concurrence of IFD, vide Diary No. 2773/Director/IFD dated 16.03.2016.

Yours faithfully,



(Sanjay Singh)

Under Secretary to Govt. of India
011-24369047

Copy for necessary facilitation and coordination for successful completion of access audit of the allocated buildings/locations in the city of Lakshadweep:-

1. Shri D. Manikandan, Secretary, Department of Social Welfare, UT Administration of Lakshadweep, Karavatti - 682555
2. Dr. Pranjal J. Hazarika, Director, Social Welfare & Tribal Affairs, Lakshadweep Administration, Government of India, Kavaratti - 682555

Copy also to:

- (i) Pay and Account Office, DEPwD, New Delhi.
- (ii) Deputy Secretary, SIPDA Division, DEPwD.

Accessible India Campaign – Access Audits

List of Public Buildings/Infrastructure (Category wise)

LAKSHWADEEP

S. No.	List of Buildings
PUBLIC BUILDINGS	
1.	Directorate of Fisheries
2.	Public Library
3.	Nehru Yuva Kendra
4.	Port Assistant Office (Jetty)
5.	Co-operative Society
6.	Village Dweep Panchayath
7.	Electricity Sub Division
8.	Service Society (jetty)
9.	Industries (Lagoon road)
10.	Handicraft Office
11.	Information Wing
12.	CDPO
13.	Lakshwadeep Govt. Press
14.	PWD Sub Division
15.	DRDA Office
16.	Medical Directorate
17.	Employment & Training

18.	RTO Office
19.	Port Directorate
20.	LDCL Office
21.	District Panchayath
22.	SP Office
23.	Science & Technology
24.	Chief Protocol Office
25.	Housing Sub Division
26.	Electricity Division Office
27.	SDO Office
28.	ASO Office
29.	Treasury Office
30.	Education Office
31.	PWD Circle Office
32.	LBDB Office
33.	Kala Academy
34.	Office of Registrar (Near Radio Station)
35.	Food & Civil Supplies Division (Near Radio Station)
36.	Corporation Office (Near Radio Station)
37.	Directorate of Agriculture
38.	Directorate of Animal Husbandry
39.	Secretariat Building
40.	Deputy Collector
41.	Diary Farm

42.	Director of Panchayath
43.	Lakshadweep Khadi Board
44.	SPORTS Office of GM
45.	Dept. of Tourism
46.	Dept. of Sports (Near Press)
47.	Dept of Environment & Forest
48.	Electricity Department
49.	Public Library (North)
50.	Dept. of Road Transport (Near Kottaram)
51.	Lakshadweep Khadi Board
52.	State Wakfh Board
53.	Director of Panchayath (Workshop)
54.	Department of Census
55.	The Director Medical (Homeopathy)
56.	The Director Medical (AIDS Control Society)
57.	Information & Public Relation (Near Pallikkunnu)
58.	Department of Legal Metrology
TRANSPORTATION TERMINUS (Railway station, metro station, bus terminus, AirPort, Harbour/Jetty etc.)	
59.	Port Workshop

F.No.4-14/2015-AIC
GOVERNMENT OF INDIA
Ministry of Social Justice & Empowerment
Department of Empowerment of Persons with Disabilities

Prayavaran Bhawan, 5th Floor
CGO Complex, New Delhi

Dated 19.03.2016

To

Ms. Mridu Ram Goel
Chairperson,
Handicare,
Indian Association of Persons with Disabilities,
15/1, Chowdhary Square,
Near Mahanagar Rly. Crossing,
Lucknow-226 007.

Subject:- Allocation of cities for conducting access audit

Madam,

I am directed to convey the approval of the competent authority to award the work of conducting access audit of 22 buildings/location as per annexure-I in Lucknow city at a cost of Rs. 11,77,000 (Rupees Eleven Lakhs Seventy Seven Thousand only) with the following terms and conditions:-

- a) The organization will conduct access audit of all the buildings identified in the City as per list enclosed.
- b) The access audit has to be completed and report has to be submitted within 100 days from the date of the work order. The first 10 days will be for liaisoning and coordinating with State Government agencies. The report shall have to be submitted within balance 90 days i.e. by 27.06.2016.
- c) The report shall have to be given on prescribed format (check-list) separately in relation of each building as per annexure-II.
- d) 80% of payment shall be released within 30 days of completion and submission of access audit report and its acceptance by the competent authority.
- e) Balance 20% of payment shall be released after submission of successful implementation of report by the audited organization. 20% of the bid amount will be deducted for submission of access audit report beyond 7 days later than the deadline and 40% of the bid amount will be deducted, if report is submitted more than 14 days late. The Access Auditor would be blacklisted if the access audit report is not submitted within 120 days i.e. by 27.07.2016.

- f) The organization will submit access audit report of the allocation of cities in two milestones. The first milestone will be 50% of the total number of buildings in each city and has to be completed within 45 days i.e. by 13.05.2016. The second milestone will be balance 50% of the total number of buildings/infrastructure and has to be completed within 90 days i.e. by 27.06.2016.
2. The organization will submit video/photography of access audit of each location/building. The access audit report for each location/building will be submitted in triplicate.
3. You are requested to immediately take appropriate steps for initiating the access audit of identified buildings/location in the city.
4. The expenditure involved will be met from SIPDA head of the Department.
5. This sanctions issues with the concurrence of IFD, vide Diary No. 2773/Director/IFD dated 16.03.2016.

Yours faithfully,



(Sanjay Singh)

Under Secretary to Govt. of India
011-24369047

Copy for necessary facilitation and coordination for successful completion of access audit of the allocated buildings/locations in the city of Lucknow:-

1. Shri Anil Kumar Sagar, Secretary, Department of Social Welfare, Government of Uttar Pradesh, Lucknow
2. Shri Akhilesh Vajpayee, District Disability welfare Officer (Nodal Officer), Room No. 1002, 10th Floor, Indra Bhawan, Government of Uttar Pradesh, Lucknow

Copy also to:

- (i) Pay and Account Office, DEPwD, New Delhi.
- (ii) Deputy Secretary, SIPDA Division, DEPwD.

Accessible India Campaign – Access Audits

List of Public Buildings/Infrastructure (Category wise)

लखनऊ

S. No.	List of Buildings
PUBLIC BUILDINGS	
1.	बीरबल साहनी इन्स्टीट्यूट ऑफ पैलियोबोटनी (Palaeobotany) 53-यूनीवर्सिटी रोड, लखनऊ
2.	सेन्ट्रल ब्यूरो ऑफ इन्वेस्टीगेशन 7-नवल किशोर रोड
3.	सी.एस.आई.आर. पॉली टेक्नोलॉजी ट्रांसफर सेन्टर बी-46 निराला नगर
4.	दूरदर्शन केन्द्र, 24-अशोक मार्ग
5.	ज्यूलोजिकल सर्वे ऑफ इण्डिया अलीगंज
6.	इण्डियन इन्स्टीट्यूट ऑफ सुगरकेन रिसर्च रायबरेली रोड
7.	इण्डस्ट्रीयल टॉक्सिकोलोजी रिसर्च सेन्टर एम.जी. मार्ग-1
8.	आई.एस.टी.आर.ए.सी ग्राउन्ड स्टेशन (स्पेस डिपार्टमेन्ट) सेक्टर-सी, एस.टी.पी., रोड, योजना कृषी रोड
9.	केन्द्रीय संस्कृत विद्यापीठ बी-1, 89-अलीगंज
10.	केन्द्रीय विद्यालय, लखनऊ
11.	आर.डी.एस.ओ मानक नगर
12.	नगर आयुक्त नगर निगम, लखनऊ
13.	पी.ए.सी. मुख्यालय, महानगर, लखनऊ
14.	यातायात निदेशालय, सी-231, सेक्टर-ए महानगर, लखनऊ
15.	उ.प्र. आवास एवं विकास परिषद 104-महात्मा गांधी मार्ग, लखनऊ
16.	पिकम भवन
17.	नियंत्रक विधिक माप विज्ञान विभाग, 7-बाला कदर रोड कैसर बाग लखनऊ
18.	निदेशक, लाल बहादुर शास्त्री, गन्ना किसान संस्थान 11-तिलक मार्ग लखनऊ
19.	आयुक्त, परिवहन, टेडी कोठी महात्मा गांधी मार्ग, लखनऊ
20.	निदेशक, उ.प्र. हिन्दी संस्थान, 6-महात्मा गांधी मार्ग, लखनऊ
21.	निदेशक, सैनिक कल्याण, करियप्पा भवन, कैसरबाग, लखनऊ
22.	निदेशक, सूचना एवं जनसम्पर्क, 6-पार्क रोड, लखनऊ

F.No.4-14/2015-AIC
GOVERNMENT OF INDIA
Ministry of Social Justice & Empowerment
Department of Empowerment of Persons with Disabilities

Prayavaran Bhawan, 5th Floor
CGO Complex, New Delhi
Dated 19.03.2016

To

Sh. Subhash Chandra Vashishth
Program Coordinator
Svayam-National Centre for Inclusive Environments,
Jindal Centre, 12 Bhikaji Cama Place,
New Delhi- 110066.

Subject:- Allocation of cities for conducting access audit

Sir,

I am directed to convey the approval of the competent authority to award the work of conducting access audit of 53 buildings/location as per Annexure-I in Mumbai city at a cost of Rs. 16,50,000 (Rupees Sixteen Lakhs Fifty Thousand only) with the following terms and conditions:-

- a) The organization will conduct access audit of all the buildings identified in the City as per list enclosed.
- b) The access audit has to be completed and report has to be submitted within 100 days from the date of the work order. The first 10 days will be for liaisoning and coordinating with State Government agencies. The report shall have to be submitted within balance 90 days i.e. by 27.06.2016.
- c) The report shall have to be given on prescribed format (check-list) separately in relation of each building as per Annexure-II.
- d) 80% of payment shall be released within 30 days of completion and submission of access audit report and its acceptance by the competent authority.
- e) Balance 20% of payment shall be released after submission of successful implementation of report by the audited organization. 20% of the bid amount will be deducted for submission of access audit report beyond 7 days later than the deadline and 40% of the bid amount will be deducted, if report is submitted more than 14 days late. The Access Auditor would be blacklisted if the access audit report is not submitted within 120 days i.e. by 27.07.2016.

- f) The organization will submit access audit report of the allocation of cities in two milestones. The first milestone will be 50% of the total number of buildings in each city and has to be completed within 45 days i.e. by 13.05.2016. The second milestone will be balance 50% of the total number of buildings/infrastructure and has to be completed within 90 days i.e. by 27.06.2016.
2. The organization will submit video/photography of access audit of each location/building. The access audit report for each location/building will be submitted in triplicate.
3. You are requested to immediately take appropriate steps for initiating the access audit of identified buildings/location in the city.
4. The expenditure involved will be met from SIPDA head of the Department.
5. This sanctions issues with the concurrence of IFD, vide Diary No. 2773/Director/IFD dated 16.03.2016.

Yours faithfully,



(Sanjay Singh)

Under Secretary to Govt. of India

011-24369047

Copy for necessary facilitation and coordination for successful completion of access audit of the allocated buildings/locations in the city of Mumbai:-

1. Shri Ujjwal Uke, Principal Secretary, Department of Social Welfare, Government of Maharashtra, Mumbai
2. Shri Narendra Poyam, Commissioner of Disabilities, Maharashtra State Government, Pune.

Copy also to:

- (i) Pay and Account Office, DEPwD, New Delhi.
- (ii) Deputy Secretary, SIPDA Division, DEPwD.

Accessible India Campaign – Access Audits

List of Public Buildings/Infrastructure (Category wise)

MUMBAI

S. No.	List of Buildings
PUBLIC BUILDINGS	
1.	Bandhkam Bhavan
2.	Bazar Gate Police Station
3.	Karwar Police Station
4.	Yellow Gate Police Station
5.	Annex Building III Police Comm. Compound
6.	Annex Building I, at Police Commissioner office Compound
7.	Annex Building II, Police Commissioner office Compound
8.	Police Commissioner Bhreinmumbai Main Building
9.	Crime Branch, at Police commissioner office Compound, D.N. Road
10.	Excise Police Stn & Supd. Qrts, Shahid Bhagatsingh Road
11.	Town Hall, Shahid Bhagatsingh Road
12.	Civil Defence, Dhobhi tatao
13.	D.D. Building, Old Cutom House, Shahid Bhagatsingh Road
14.	Old Custom House, Shahid Bhagatsingh Road
15.	Administrative Staff College, Hajarimal Somani Marg
16.	Ensa Hutment, Mahapalika Marg

17.	CPM Court Main, Mahapalika Marg
18.	Small Causes Court (Old), Dhobhi Talao
19.	Small Causes Court (New), Dhobhi Talao
20.	New Printing Press, Netaji Sushash Road, Charni Road
21.	Old Printing Press, Netaji Sushash Road, Charni Road
22.	Taraporwal Aquarium, Netaji Sushash Road, Charni Road
23.	P.M. Court Girgaum, Sardar Vallabhai Patel Road
24.	Regional Transport Office at Worli, Sir Pockhanwala Road
25.	Poddar College, Annie Beasant Road, Worli
26.	Poddar Hospital, Annie Beasant Road Worli
27.	Charity Commissioner Compound at Worli, Annie Beasant Road, Worli
28.	I.T.I. for Girls at Technical High School compound Prabhadevi Dadar
29.	Main building at Sir J.J. School of Art Compound, Mumbai, D.N. Road
30.	Marine Drive Path/Walkway
31.	Bandra path/Walkway
32.	Worli Path/Walkway
MEDICAL COLLEGE AND HOSPITAL ACCESSIBILITY/DISTRICT GOVT. HOSPITAL ACCESSIBILITY	
33.	Cama Hospital Main Bldg, Mahapalika Marg
34.	Gokuldas Tejpal Hospital, Lokmanya tilak Marg
35.	High Rise Building at GT Hosp compound, Lokmanya tilak Marg
36.	Dr. Jamnabai Admn. Bldg at GT Hosp compound,

	Lokmanya tilak marg
37.	Jaffer Suleman OPDat GT Hosp compound, Lokmanya tilak Marg
38.	Low Rise Building at GT Hosp compound, Lokmanya tilak Marg
39.	(MTP Ward) at GT Hosp compound, Lokmanya tilak Marg
40.	New Hospital Bldg, Lokmanya tilak Marg, Mumbai
41.	Grand Medical College at J.J. Hospital Compound, Byculla
42.	Old Boys Student Hostel at J.J. Hospital Compound, Byculla
43.	Pathology Building at J.J. Hospital Compound, Byculla
44.	Post Graduate Lab Bldg at J.J. Hospital Compound, Byculla
45.	Physiology Lab & School at J.J. Hospital Compound, Byculla
46.	J.J. Hospital Main Building, Byculla, Mumbai
47.	Ellappa Balaram Bldg at J.J. Hospital Compound, Byculla
48.	Sir David Sassoon Building at J.J. Hospital Compound, Byculla
49.	C.J. Ophthalmic Hospital Bldg at J.J. Hospital Compound, Byculla
50.	C.J. Ophthalmic Extension Bldg at J.J. Hospital Compound
51.	Sir J.D. Govt. Eye Bank at J.J. Hospital Compound
52.	Sharda Building at J.J. Hospital Compound, Byculla
53.	E.S.I.S. Hospital Compound Worli Main Bldg, Ganpat Jadhav Marg

F.No.4-14/2015-AIC
GOVERNMENT OF INDIA
Ministry of Social Justice & Empowerment
Department of Empowerment of Persons with Disabilities

Prayavaran Bhawan, 5th Floor
CGO Complex, New Delhi
Dated 19.03.2016

To

Sh. Pradeep Raj
General Secretary,
Association for Disabled People
Basti Vikas Kendra, F-1,
Sunder Nagri, Delhi-110095

Subject:- Allocation of cities for conducting access audit

Sir,

I am directed to convey the approval of the competent authority to award the work of conducting access audit of 51 buildings/location as per Annexure-I in Nagpur city at a cost of Rs.18,36,000 (Rupees Eighteen Lakhs Thirty Six Thousand only) with the following terms and conditions:-

- a) The organization will conduct access audit of all the buildings identified in the City as per list enclosed.
- b) The access audit has to be completed and report has to be submitted within 100 days from the date of the work order. The first 10 days will be for liaisoning and coordinating with State Government agencies. The report shall have to be submitted within balance 90 days i.e. by 27.06.2016.
- c) The report shall have to be given on prescribed format (check-list) separately in relation of each building as per Annexure-II.
- d) 80% of payment shall be released within 30 days of completion and submission of access audit report and its acceptance by the competent authority.
- e) Balance 20% of payment shall be released after submission of successful implementation of report by the audited organization. 20% of the bid amount will be deducted for submission of access audit report beyond 7 days later than the deadline and 40% of the bid amount will be deducted, if report is submitted more than 14 days late. The Access Auditor would be blacklisted if the access audit report is not submitted within 120 days i.e. by 27.07.2016.

- f) The organization will submit access audit report of the allocation of cities in two milestones. The first milestone will be 50% of the total number of buildings in each city and has to be completed within 45 days i.e. by 13.05.2016. The second milestone will be balance 50% of the total number of buildings/infrastructure and has to be completed within 90 days i.e. by 27.06.2016.
2. The organization will submit video/photography of access audit of each location/building. The access audit report for each location/building will be submitted in triplicate.
3. You are requested to immediately take appropriate steps for initiating the access audit of identified buildings/location in the city.
4. The expenditure involved will be met from SIPDA head of the Department.
5. This sanctions issues with the concurrence of IFD, vide Diary No. 2773/Director/IFD dated 16.03.2016.

Yours faithfully,



(Sanjay Singh)
Under Secretary to Govt. of India
011-24369047

Copy for necessary facilitation and coordination for successful completion of access audit of the allocated buildings/locations in the city of Nagpur:-

1. Shri Ujjwal Uke, Principal Secretary, Department of Social Welfare, Government of Maharashtra, Mumbai
2. Shri Narendra Poyam, Commissioner of Disabilities, Maharashtra State Government, Pune.

Copy also to:

- (i) Pay and Account Office, DEPwD, New Delhi.
- (ii) Deputy Secretary, SIPDA Division, DEPwD.

Accessible India Campaign – Access Audits

List of Public Buildings/Infrastructure (Category wise)

NAGPUR

S. No.	List of Buildings
PUBLIC BUILDINGS	
1.	जिल्हाधिकारी कार्यालय, आकाशवानी चौक, नागपुर
2.	विभागीय आयुक्त नागपुर विभाग, नागपुर
3.	आयुक्त, नागपुर महानगरपालिका, नागपुर
4.	कुलगुरु नागपुर विद्यापीठ, नागपुर
5.	रिजर्व बँक ऑफ इंडिया, नागपुर
6.	जनरल पोस्ट ऑफिस, नागपुर
7.	जिल्हा परिषद, नागपुर
8.	जुने महालेखाकार कार्यालय पेंशन इमारत, नागपुर
9.	मा. उच्च न्यायालय, खंडपीठ नागपुर
10.	शासकीय विज्ञान संस्था, नागपुर
11.	प्रादेशिक परिवहन अधिकारी कार्यालय, नागपुर
12.	तहसील कार्यालय, नागपुर
13.	पुलिस आयुक्त कार्यालय, नागपुर
14.	रविभवन, नागपुर
15.	शासकीय समाज विज्ञान महाविद्यालय (मॉरेस कॉलेज, नागपुर)
16.	मध्यवर्ती संग्रहालय, नागपुर
17.	कृषि महाविद्यालय, नागपुर
18.	जलप्रदाय कार्यालय पटवर्धन शालेजवल, नागपुर
19.	शासकीय मध्यवर्ती कार्यालय, नागपुर
20.	विभागीय सचिव महाराष्ट्र राज्य माध्य. व उच्च माध्य. शिक्षण मंडल, नागपुर
21.	उपसंचालक पब्लिक हेल्थ कार्यालय, नागपुर
22.	शासकीय औद्योगिक प्रशिक्षण संस्था, नागपुर
23.	शासकीय संत चोखा मेला मुला चे वसतीगृह, नागपुर
24.	नागासवर्गीय मुला चे शासकीय वसतीगृह राजनगर, नागपुर
25.	प्रियदर्शनि मुली चे वसतीगृह सिव्हील लाईन, नागपुर
26.	शहरवसस्थानक मोरभवन, नागपुर
27.	मुख्य वनसंरक्षक कार्यालय, नागपुर
28.	दुय्यम निबंधक कार्यालय सिव्हील लाईन, नागपुर
29.	आयकर अकादमी, नागपुर

30.	देशपांडे सभागृह, नागपुर
MEDICAL COLLEGE AND HOSPITAL ACCESSIBILITY/DISTRICT GOVT. HOSPITAL ACCESSIBILITY	
31.	राष्ट्रसंत तु.कडोजी महाराज कॅन्सल हॉस्पिटल, नागपुर
32.	अधिष्ठाता, स्व. इंदिरा गांधी वैद्यकीय महाविद्यालय व रुग्णालय, नागपुर
33.	अधिष्ठाता, शासकीय मेडीकल कॉलेज व रुग्णालय, नागपुर
34.	विधान भवन, नागपुर
35.	सदर प्रभाग कार्यालय महानगरपालिका, नागपुर
36.	नागपुर विद्यापिठ मुख्य इमारत, नागपुर
37.	विधी महाविद्यालय, नागपुर
38.	तंत्र शिक्षण विद्यालय, नागपुर
39.	शासकीय चित्रकला महाविद्यालय, नागपुर
40.	अन्न धान्य वितरण अधिकारी कार्यालय, सिव्हील लाईन, नागपुर
41.	हिवरी नगर कर निर्धारण कार्यालय, नागपुर
42.	नागपुर महानगरपालिका झोनल कार्यालय, सतरंजीपुरा, नागपुर
43.	विभागीय निबंधक भांडे प्लॉट, नागपुर
44.	डाक विभागीय कार्यालय, शंकरनगर, नागपुर
45.	केंद्रीय एगमार्क कार्यालय, नागपुर
46.	वैज्ञानिक न्याय सहाय्यक प्रयोग शाला, रहाटे कॉलोनी, नागपुर
47.	महाराष्ट्र स्टेट रोड ट्रान्सपोर्ट कार्पोरेशन, नागपुर
48.	महाराष्ट्र नवीन प्राधिकरण, नागपुर
49.	महाराष्ट्र लेबर वेल्फेअर बोर्ड, नागपुर
50.	महाराष्ट्र स्टेट इलेक्ट्रीसिटी डिस्ट्रीब्युशन कंपनी, नागपुर
PARKS AND GARDENS ACCESSIBILITY	
51.	अंबाझरी गार्डन, नागपुर

F.No.4-14/2015-AIC
GOVERNMENT OF INDIA
Ministry of Social Justice & Empowerment
Department of Empowerment of Persons with Disabilities

Prayavaran Bhawan, 5th Floor
CGO Complex, New Delhi
Dated 19.03.2016

To

Dr. P.L.N. Raju
Deputy Director,
The Lebbrosy Mission Trust India,
CNI Bhawan, 16 Pandit Pant Marg, 3rd Floor,
New Delhi-110001.

Subject:- Allocation of cities for conducting access audit

Sir,

I am directed to convey the approval of the competent authority to award the work of conducting access audit of 26 buildings/location as per annexure-I in Nashik city at a cost of Rs. 9,77,000 (Rupees Nine Lakh Seventy Seven Thousand only) with the following terms and conditions:-

- a) The organization will conduct access audit of all the buildings identified in the City as per list enclosed.
- b) The access audit has to be completed and report has to be submitted within 100 days from the date of the work order. The first 10 days will be for liaisoning and coordinating with State Government agencies. The report shall have to be submitted within balance 90 days i.e. by 27.06.2016.
- c) The report shall have to be given on prescribed format (check-list) separately in relation of each building as per annexure-II.
- d) 80% of payment shall be released within 30 days of completion and submission of access audit report and its acceptance by the competent authority.
- e) Balance 20% of payment shall be released after submission of successful implementation of report by the audited organization. 20% of the bid amount will be deducted for submission of access audit report beyond 7 days later than the deadline and 40% of the bid amount will be deducted, if report is submitted more than 14 days late. The Access Auditor would be blacklisted if the access audit report is not submitted within 120 days i.e. by 27.07.2016.

- f) The organization will submit access audit report of the allocation of cities in two milestones. The first milestone will be 50% of the total number of buildings in each city and has to be completed within 45 days i.e. by 13.05.2016. The second milestone will be balance 50% of the total number of buildings/infrastructure and has to be completed within 90 days i.e. by 27.06.2016.
2. The organization will submit video/photography of access audit of each location/building. The access audit report for each location/building will be submitted in triplicate.
3. You are requested to immediately take appropriate steps for initiating the access audit of identified buildings/location in the city.
4. The expenditure involved will be met from SIPDA head of the Department.
5. This sanctions issues with the concurrence of IFD, vide Diary No. 2773/Director/IFD dated 16.03.2016.

Yours faithfully,



(Sanjay Singh)

Under Secretary to Govt. of India

011-24369047

Copy for necessary facilitation and coordination for successful completion of access audit of the allocated buildings/locations in the city of Nashik:-

1. Shri Ujjwal Uke, Principal Secretary, Department of Social Welfare, Government of Maharashtra, Mumbai
2. Shri Narendra Poyam, Commissioner of Disabilities, Maharashtra State Government, Pune.

Copy also to:

- (i) Pay and Account Office, DEPwD, New Delhi.
- (ii) Deputy Secretary, SIPDA Division, DEPwD.

Accessible India Campaign – Access Audits

List of Public Buildings/Infrastructure (Category wise)

NASIK

S. No.	List of Buildings
PUBLIC BUILDINGS	
1.	जिल्हापरिषद, नाशिक
2.	जिल्हा रुग्णालय, नाशिक
3.	सार्वजनिक बांधकाम विभाग, नाशिक
4.	विभागीय आयुक्त कार्यालय, नाशिक
5.	सामाजिक न्याय भवन, नाशिक
6.	शासकीय मुलांचे वसतीगृह नासडी पुल, नाशिक
7.	पोलिस आयुक्तालय, नाशिक
8.	शासकीय निरीक्षण गृह, नाशिक
9.	जिल्हा महिला व बाल विकास कार्यालय, नाशिक
10.	शासकीय कन्या शाला, नाशिक
11.	शासकीय औद्योगिक प्रशिक्षण संस्था, नाशिक
12.	तहसील कार्यालय, नाशिक
13.	नाशिकरोड पोलिस स्टेशन, नाशिक
14.	यशवंतराव चव्हाण महाराष्ट्र मुक्त विद्यापीठ, नाशिक
15.	संदर्भीय रुग्णालय शालीमार चौक, नाशिक
16.	महामार्ग बसस्थानक, नाशिक
17.	ठक्कर बसस्थानक, नाशिक
18.	जिल्हा क्रिडा संकुल, नाशिक
19.	शासकीय विश्राम गृह, नाशिक
20.	आदिवासी मुलांचे वसतीगृह, नाशिक
21.	मुलींचे बाल सुधार गृह, नाशिक
22.	जिल्हा नियाेजन अधिकारी कार्यालय, नाशिक
23.	दुय्यम निबंधक कार्यालय, नाशिक
24.	फडके स्मारक, नाशिक
25.	आर.टी.ओ.कार्यालय, नाशिक
MEDICAL COLLEGE AND HOSPITAL ACCESSIBILITY/DISTRICT GOVT. HOSPITAL ACCESSIBILITY	
26.	बिटको हॉस्पिटल, नाशिक

F.No.4-14/2015-AIC
GOVERNMENT OF INDIA
Ministry of Social Justice & Empowerment
Department of Empowerment of Persons with Disabilities

Prayavaran Bhawan, 5th Floor
CGO Complex, New Delhi
Dated 19.03.2016

To

Ar. Kavita Murugkar
Head, Universal Design Centre,
Dr. Bhanuben Nanavati College of Architecture,
Pune 411052.

Subject:- Allocation of cities for conducting access audit

Madam,

I am directed to convey the approval of the competent authority to award the work of conducting access audit of 31 buildings/location as per annexure-I in Panaji city at a cost of Rs. 9,80,000 (Rupees Nine Lakh Eighty Thousand only) with the following terms and conditions:-

- a) The organization will conduct access audit of all the buildings identified in the City as per list enclosed.
- b) The access audit has to be completed and report has to be submitted within 100 days from the date of the work order. The first 10 days will be for liaisoning and coordinating with State Government agencies. The report shall have to be submitted within balance 90 days i.e. by 27.06.2016.
- c) The report shall have to be given on prescribed format (check-list) separately in relation of each building as per annexure-II.
- d) 80% of payment shall be released within 30 days of completion and submission of access audit report and its acceptance by the competent authority.
- e) Balance 20% of payment shall be released after submission of successful implementation of report by the audited organization. 20% of the bid amount will be deducted for submission of access audit report beyond 7 days later than the deadline and 40% of the bid amount will be deducted, if report is submitted more than 14 days late. The Access Auditor would be blacklisted if the access audit report is not submitted within 120 days i.e. by 27.07.2016.

- f) The organization will submit access audit report of the allocation of cities in two milestones. The first milestone will be 50% of the total number of buildings in each city and has to be completed within 45 days i.e. by 13.05.2016. The second milestone will be balance 50% of the total number of buildings/infrastructure and has to be completed within 90 days i.e. by 27.06.2016.
2. The organization will submit video/photography of access audit of each location/building. The access audit report for each location/building will be submitted in triplicate.
3. You are requested to immediately take appropriate steps for initiating the access audit of identified buildings/location in the city.
4. The expenditure involved will be met from SIPDA head of the Department.
5. This sanctions issues with the concurrence of IFD, vide Diary No. 2773/Director/IFD dated 16.03.2016.

Yours faithfully,



(Sanjay Singh)

Under Secretary to Govt. of India
011-24369047

Copy for necessary facilitation and coordination for successful completion of access audit of the allocated buildings/locations in the city of Panaji:-

1. Shri Virendra Kumar, Secretary, Department of Social Welfare, Government of Goa, Panaji-403001
2. Shri Sudesh Nanda Gaude, Assistant Director of Differently abled branch, (Nodal Officer) Government of Goa

Copy also to:

- (i) Pay and Account Office, DEPwD, New Delhi.
- (ii) Deputy Secretary, SIPDA Division, DEPwD.

Accessible India Campaign – Access Audits

List of Public Buildings/Infrastructure (Category wise)

PANAJI

S. No.	List of Buildings
PUBLIC BUILDINGS	
1.	District and Session Court
2.	District Registrar cum Head of Registrar & Notary Services
3.	General Post Office
4.	Police Station, Panaji
5.	Corporation of City of Panaji
6.	Goa University
7.	Urban Health Centre, Panaji
8.	Directorate of Education, Porvorim
9.	Directorate of Social Welfare, Panaji
10.	Goa State SC/OBC Fin and Dev Corporation, Patto, Panaji
11.	Traffic Cell
12.	Principal, Government Polytechnic
13.	Goa Science Centre
14.	Director of Tourism, Panaji
15.	Director of Panchayat, Panaji
16.	Director of Higher Education, Porvorim
17.	Regional Employment Exchange, Patto, Panaji

18.	Director of Arts and Culture, Patto, Panaji
19.	Director of Transport, Panaji, Goa
20.	Director of Industries, Trade and Commerce
21.	Goa Tourism Development Corporation, Panaji
22.	Kala Academy
MEDICAL COLLEGE AND HOSPITAL ACCESSIBILITY/DISTRICT GOVT. HOSPITAL ACCESSIBILITY	
23.	Goa Medical College, Bambolim
TRANSPORTATION TERMINUS (Railway station, metro station, bus terminus, Airport, Harbour/Jetty etc.)	
24.	KTC Bus Stand
PARKS AND GARDENS ACCESSIBILITY	
25.	Ambedkar Park, Panaji
26.	Children Park, Panaji
27.	Miramar Beach, Panjim
28.	Calangute Beach, North Goa
29.	Baga Beach, North Goa
30.	Candolim Beach, North Goa
31.	Colva Beach, North Beach

18.	Director of Arts and Culture, Patto, Panaji
19.	Director of Transport, Panaji, Goa
20.	Director of Industries, Trade and Commerce
21.	Goa Tourism Development Corporation, Panaji
22.	Kala Academy
MEDICAL COLLEGE AND HOSPITAL ACCESSIBILITY/DISTRICT GOVT. HOSPITAL ACCESSIBILITY	
23.	Goa Medical College, Bambolim
TRANSPORTATION TERMINUS (Railway station, metro station, bus terminus, Airport, Harbour/Jetty etc.)	
24.	KTC Bus Stand
PARKS AND GARDENS ACCESSIBILITY	
25.	Ambedkar Park, Panaji
26.	Children Park, Panaji
27.	Miramar Beach, Panjim
28.	Calangute Beach, North Goa
29.	Baga Beach, North Goa
30.	Candolim Beach, North Goa
31.	Colva Beach, North Beach

F.No.4-14/2015-AIC
GOVERNMENT OF INDIA
Ministry of Social Justice & Empowerment
Department of Empowerment of Persons with Disabilities

Prayavaran Bhawan, 5th Floor
CGO Complex, New Delhi
Dated 19.03.2016

To

Dr. Sruti Mohapatra
Chief Executive
Swabhiman,
State Disability Information and Resource Centre,
A-98, Budhanagar, Bhubaneswar- 751006, Odisha

Subject:- Allocation of cities for conducting access audit

Madam,

I am directed to convey the approval of the competent authority to award the work of conducting access audit of 28 buildings/location as per annexure-I in Patna city at a cost of Rs. 9,00,000 (Rupees Nine Lakhs only) with the following terms and conditions:-

- a) The organization will conduct access audit of all the buildings identified in the City as per list enclosed.
- b) The access audit has to be completed and report has to be submitted within 100 days from the date of the work order. The first 10 days will be for liaisoning and coordinating with State Government agencies. The report shall have to be submitted within balance 90 days i.e. by 27.06.2016.
- c) The report shall have to be given on prescribed format (check-list) separately in relation of each building as per annexure-II.
- d) 80% of payment shall be released within 30 days of completion and submission of access audit report and its acceptance by the competent authority.
- e) Balance 20% of payment shall be released after submission of successful implementation of report by the audited organization. 20% of the bid amount will be deducted for submission of access audit report beyond 7 days later than the deadline and 40% of the bid amount will be deducted, if report is submitted more than 14 days late. The Access Auditor would be blacklisted if the access audit report is not submitted within 120 days i.e. by 27.07.2016.

- f) The organization will submit access audit report of the allocation of cities in two milestones. The first milestone will be 50% of the total number of buildings in each city and has to be completed within 45 days i.e. by 13.05.2016. The second milestone will be balance 50% of the total number of buildings/infrastructure and has to be completed within 90 days i.e. by 27.06.2016.

2. The organization will submit video/photography of access audit of each location/building. The access audit report for each location/building will be submitted in triplicate.

3. You are requested to immediately take appropriate steps for initiating the access audit of identified buildings/location in the city.

4. The expenditure involved will be met from SIPDA head of the Department.

5. This sanctions issues with the concurrence of IFD, vide Diary No. 2773/Director/IFD dated 16.03.2016.

Yours faithfully,



(Sanjay Singh)
Under Secretary to Govt. of India
011-24369047

Copy for necessary facilitation and coordination for successful completion of access audit of the allocated buildings/locations in the city of Patna:-

1. Shri Arvind Kumar Chaudhary, Secretary, Department of Social Welfare,
Government of Bihar, Patna-800015.

Copy also to:

- (i) Pay and Account Office, DEPwD, New Delhi.
- (ii) Deputy Secretary, SIPDA Division, DEPwD.

Accessible India Campaign – Access Audits

List of Public Buildings/Infrastructure (Category wise)

Patna

S. No.	List of Buildings
PUBLIC BUILDINGS	
1.	Government Women's Polytechnic, Patna
2.	Government Polytechnic, Patna
3.	Birla Institute of Technology, Patna
4.	New Govt. Polytechnic, Patna, Bihar.
5.	Patna Science College, Patna.
6.	Patna University, Patna.
7.	Vanijaya Mahavidyalay, Patna.
8.	A N College
9.	NIT, Patna
10.	College of Commerce
11.	K.K. Dwarika College, Lohia Nagar
12.	Sri Arvind Mahila College
13.	J.D. Women's College
14.	Magadh Mahila College, Patna.
15.	B.D. College
16.	Deaf & Dumb School, Gayghat, Patna.
17.	Rajkiya Netrahin High School, Kadam Kuan, Patna.
18.	Chanakya National Law University, Patna
19.	Aryabhatta Knowledge University, Patna
20.	Patna Women's College, Patna.
21.	Girl's High School, Gardanibagh
22.	Bankipore Girl's High School, Bankipore, Patna.
23.	Patna Collegiate, Patna.
24.	Patna High School (+2), Gardanibagh
25.	26 M.H.S. College, Rajapur, Mainpura
26.	B.N. Collegiate School, Dariapur
27.	D.P.C.S.S. (Miller) Inter School.
MEDICAL COLLEGE AND HOSPITAL ACCESSIBILITY/DISTRICT GOVT. HOSPITAL ACCESSIBILITY	
28.	Bihar Veterinary College, Patna

F.No.4-14/2015-AIC
GOVERNMENT OF INDIA
Ministry of Social Justice & Empowerment
Department of Empowerment of Persons with Disabilities

Prayavaran Bhawan, 5th Floor
CGO Complex, New Delhi
Dated 19.03.2016

To

Ms. Anjlee Agarwal
Executive Director,
Samarthyam,
National Centre for Accessible Environments,
B-181, Mansarovar Garden,
New Delhi-110015.

Subject:- Allocation of cities for conducting access audit

Madam,

I am directed to convey the approval of the competent authority to award the work of conducting access audit of 50 buildings/location as per Annexure-I in Pune city at a cost of Rs. 16,32,400 (Rupees Sixteen Lakhs Thirty Two Thousand and Four Hundred only) with the following terms and conditions:-

- a) The organization will conduct access audit of all the buildings identified in the City as per list enclosed.
- b) The access audit has to be completed and report has to be submitted within 100 days from the date of the work order. The first 10 days will be for liaisoning and coordinating with State Government agencies. The report shall have to be submitted within balance 90 days i.e. by 27.06.2016.
- c) The report shall have to be given on prescribed format (check-list) separately in relation of each building as per Annexure-II.
- d) 80% of payment shall be released within 30 days of completion and submission of access audit report and its acceptance by the competent authority.
- e) Balance 20% of payment shall be released after submission of successful implementation of report by the audited organization. 20% of the bid amount will be deducted for submission of access audit report beyond 7 days later than the deadline and 40% of the bid amount will be deducted, if report is submitted more than 14 days late. The Access Auditor would be blacklisted if the access audit report is not submitted within 120 days i.e. by 27.07.2016.

- f) The organization will submit access audit report of the allocation of cities in two milestones. The first milestone will be 50% of the total number of buildings in each city and has to be completed within 45 days i.e. by 13.05.2016. The second milestone will be balance 50% of the total number of buildings/infrastructure and has to be completed within 90 days i.e. by 27.06.2016.
2. The organization will submit video/photography of access audit of each location/building. The access audit report for each location/building will be submitted in triplicate.
 3. You are requested to immediately take appropriate steps for initiating the access audit of identified buildings/location in the city.
 4. The expenditure involved will be met from SIPDA head of the Department.
 5. This sanctions issues with the concurrence of IFD, vide Diary No. 2773/Director/IFD dated 16.03.2016.

Yours faithfully,



(Sanjay Singh)
Under Secretary to Govt. of India
011-24369047

Copy for necessary facilitation and coordination for successful completion of access audit of the allocated buildings/locations in the city of Pune:-

1. Shri Ujjwal Uke, Principal Secretary, Department of Social Welfare, Government of Maharashtra, Mumbai
2. Shri Narendra Poyam, Commissioner of Disabilities, Maharashtra State Government, Pune.

Copy also to:

- (i) Pay and Account Office, DEPwD, New Delhi.
- (ii) Deputy Secretary, SIPDA Division, DEPwD.

Accessible India Campaign – Access Audits

List of Public Buildings/Infrastructure (Category wise)

PUNE

S. No.	List of Buildings
PUBLIC BUILDINGS	
1.	विभागीय आयुक्त कार्यालय, पुणे
2.	सेंट्रल बिल्डिंग, पुणे
3.	समाज कल्याण आयुक्तालय, पुणे
4.	अपंग कल्याण आयुक्तालय, पुणे
5.	मुख्य डाक कार्यालय, पुणे
6.	पुलिस आयुक्तालय, पुणे तसेच पुलिस ठाणे (सोबतच्या यादी नुसार)
7.	जिल्हा रुग्णालय, पुणे
8.	जिल्हा सत्रन्यायालय, पुणे
9.	जिल्हा परिषद, पुणे
10.	महिला बाल विकास आयुक्तालय, पुणे
11.	पुणे महानगरपालिका, पुणे
12.	शासकीय विश्रामगृह, पुणे
13.	नवीन शासकीय विश्रामगृह, पुणे
14.	कोषागार कार्यालय, पुणे
15.	बालगंधर्व नाट्यगृह, पुणे
16.	बाल सुधारगृह, पुणे
17.	आर.टी.आ. कार्यालय, पुणे
18.	जमभवन, पुणे
19.	दूरसंचार कार्यालय, पुणे
20.	बी.जे. मेडिकल कॉलेज, पुणे
21.	येरवडा मध्यवर्ती कारागृह, पुणे
22.	शिवाजीनगर पुलिस मुख्यालय, पुणे
23.	डॉ. बाबासाहेब आंबेडकर संशोधन व प्रशिक्षण प्रबोधिनी, पुणे
24.	महाराष्ट्र राज्य शैक्षणिक परिषद, कुमठेकर रस्ता, पुणे. (2 इमारती)
25.	ही.व्ही. आय.पी. विश्रामगृह पुणे
26.	लेब्रोटरी आरोग्य विभाग कैम्प लष्कर, पुणे
27.	महात्मा फुले कृषि महाविद्यालय, पुणे
28.	कृषिभवन शिवाजीनगर पुणे
29.	मुलांचे अनुसुरक्षणगृह येरवडा पुणे
30.	उरी रुग्णालय, औध.
31.	ए.टी.आय. नेशनल फिल्म इन्स्टिट्यूट पुणे
32.	महाराष्ट्र राज्य पाठ्यपुस्तक निर्मिती व अभ्यासक्रम संशोधन मंडळ, पुणे (बालभारती)

33.	महाराष्ट्र राज्य परिक्षा मंडल
34.	आकाशवाणी पुणे
35.	हवामान खाते, पुणे
36.	उपआयुक्त व्यवसाय शिक्षण, पुणे
37.	साखर संकुल, पुणे
38.	उपसंचालक सेवाया जन कार्यालय, येवरडा, पुणे
39.	संत जनाबाई मुली चे वसतीगृह, पुणे
40.	सिटी पोस्ट कार्यालय, पुणे-411002
41.	फ्लम एण्ड टेलीविजन इन्स्टिट्यूट, लॉ कॉलेज रोड, पुणे
42.	महाराष्ट्र राज्य शेती महामंडल, सेनापति बापट रोड, पुणे
43.	बालचित्रवाणी कार्यालय, पुणे
44.	पुणे महानगरपालिका क्षेत्रीय कार्यालय, पुणे या चे (15 कार्यालया ची यादी सोबत जोडत आहे)
45.	औद्योगिक कार्यशाला, येरवडा, पुणे.
46.	भिक्षेकरी गृह, येरवडा, पुणे
47.	आयुक्त, पशुसंवर्धन पुणे
TRANSPORTATION TERMINUS (Railway station, metro station, bus terminus, Airport, Harbour/Jetty etc.)	
48.	पुणे बस स्थानक, पुणे
PARKS AND GARDENS ACCESSIBILITY	
49.	आदिवासी वसतीगृह, कोरेगांव पार्क, पुणे
MEDICAL COLLEGE AND HOSPITAL ACCESSIBILITY/DISTRICT GOVT. HOSPITAL ACCESSIBILITY	
50.	पुणे महानगरपालिके च्या अधीनस्थ असणाऱ्या दवाखाना/रुग्णालय/प्रसूतीगृह सोबत जोडत आहे

F.No.4-14/2015-AIC
GOVERNMENT OF INDIA
Ministry of Social Justice & Empowerment
Department of Empowerment of Persons with Disabilities

Prayavaran Bhawan, 5th Floor
CGO Complex, New Delhi
Dated 19.03.2016

To

Ms. Anjlee Agarwal
Executive Director,
Samarthyam,
National Centre for Accessible Environments,
B-181, Mansarovar Garden,
New Delhi-110015.

Subject:- Allocation of cities for conducting access audit

Madam,

I am directed to convey the approval of the competent authority to award the work of conducting access audit of 58 buildings/location as per Annexure-I in Raipur city at a cost of Rs. 19,52,700 (Rupees Nineteen Lakhs Fifty Two Thousand and Seven Hundred only) with the following terms and conditions:-

- a) The organization will conduct access audit of all the buildings identified in the City as per list enclosed.
- b) The access audit has to be completed and report has to be submitted within 100 days from the date of the work order. The first 10 days will be for liaisoning and coordinating with State Government agencies. The report shall have to be submitted within balance 90 days i.e. by 27.06.2016.
- c) The report shall have to be given on prescribed format (check-list) separately in relation of each building as per Annexure-II.
- d) 80% of payment shall be released within 30 days of completion and submission of access audit report and its acceptance by the competent authority.
- e) Balance 20% of payment shall be released after submission of successful implementation of report by the audited organization. 20% of the bid amount will be deducted for submission of access audit report beyond 7 days later than the deadline and 40% of the bid amount will be deducted, if report is submitted more than 14 days late. The Access Auditor would be blacklisted if the access audit report is not submitted within 120 days i.e. by 27.07.2016.

- f) The organization will submit access audit report of the allocation of cities in two milestones. The first milestone will be 50% of the total number of buildings in each city and has to be completed within 45 days i.e. by 13.05.2016. The second milestone will be balance 50% of the total number of buildings/infrastructure and has to be completed within 90 days i.e. by 27.06.2016.
2. The organization will submit video/photography of access audit of each location/building. The access audit report for each location/building will be submitted in triplicate.
3. You are requested to immediately take appropriate steps for initiating the access audit of identified buildings/location in the city.
4. The expenditure involved will be met from SIPDA head of the Department.
5. This sanctions issues with the concurrence of IFD, vide Diary No. 2773/Director/IFD dated 16.03.2016.

Yours faithfully,



(Sanjay Singh)
Under Secretary to Govt. of India
011-24369047

Copy for necessary facilitation and coordination for successful completion of access audit of the allocated buildings/locations in the city of Raipur:-

1. Shri Dinesh Shrivastava, Secretary, Department of Social Welfare, Government of Chattisgarh, Raipur
2. Shri Rajesh Tiwari, Deputy Director, Department of Social Welfare, (Nodal Officer), Government of Chattisgarh, Raipur

Copy also to:

- (i) Pay and Account Office, DEPwD, New Delhi.
- (ii) Deputy Secretary, SIPDA Division, DEPwD.

Accessible India Campaign – Access Audits

List of Public Buildings/Infrastructure (Category wise)

रायपुर जिले अंतर्गत बाधारहित किये जाने हेतु चिन्हांकित भवनों की सूची

S. No.	List of Buildings
PUBLIC BUILDINGS	
1.	प्रगति कॉलेज, चौबे कॉलोनी
2.	दुर्गा कॉलेज, मौदहापारा
3.	महंत कॉलेज, गांधी मैदान
4.	माया राम सुरजन स्कूल, चौबे कॉलोनी
5.	पं. रविशंकर विश्वविद्यालय, आमनाका
6.	छत्तीसगढ़ कॉलेज, बैरन बाजार
7.	दया कारमेट इंगलिश स्कूल, टिकरापारा
8.	कृषि विश्वविद्यालय, जोरा
9.	कलेक्ट्रेट परिसर, घड़ी चौक
10.	जिला पंचायत भवन, घड़ी चौक
11.	पुलिस अधीक्षक कार्यालय, घड़ी चौक
12.	कार्यालय सभागीय संयुक्त संचालक (कोष, लेख एवं पेंशन), घड़ी चौक
13.	कमला देवी संगीत विश्वविद्यालय, कालीबाड़ी
14.	उद्योग भवन, तेलीबाधा
15.	एग्लो स्कूल, बैजनाथपारा
16.	हिन्दू हाई स्कूल, बैरन बाजार
17.	छ.ग. अल्प संख्यक आयोग, डी.के. पुराना भवन
18.	अग्रसेन कॉलेज, पुरानी बस्ती
19.	विप्र कॉलेज, आमपारा
20.	मदरफ्राइड स्कूल, सुंदरनगर
21.	राम दयाल तिवारी स्कूल, आमपारा
22.	गरबा कॉम्प्लेक्स, व्यासाधिक भवन, कचहरी चौक
23.	निवेदिता कन्या स्कूल, रामसागरपारा
24.	विंदा सोनकर स्कूल, सुंदरनगर
25.	देवबत्ती सोनकर स्कूल, लाखनगर
26.	जयराम काम्प्लेक्स, जयस्तम्भ चौक
27.	ज्ञान आदर्श विद्यालय, गुड़ियारी
28.	गैलेक्सी स्कूल, गुड़ियारी
29.	रायपुर कान्वेंट स्कूल, गुड़ियारी
30.	सर्वोदय स्कूल, गुड़ियारी
31.	विनिमय स्कूल, गुड़ियारी
32.	महावीर स्कूल, गुड़ियारी
33.	सेन्ट्रल कॉलेज, फाफाडीह
34.	विवेकानन्द कॉलेज, मौदहापारा
35.	डागा गर्ल्स कॉलेज, कालीबाड़ी
36.	डिग्री गर्ल्स कॉलेज, कालीबाड़ी
37.	देवेन्द्र गर्ल्स कॉलेज, देवेन्द्रनगर

38.	महात्मा गांधी गर्ल्स कॉलेज, देवेन्द्रनगर
39.	जनपत सिंधी स्कूल, रामसागरपारा
40.	गुरुकुल महाविद्यालय, कालीबाड़ी
41.	शंकराचार्य महाविद्यालय, सेजबहार
42.	सरस्वती शिशु विद्या मंदिर, रोहणीपुरम
43.	भारत माता स्कूल, कचहरी चौक
44.	खालसा स्कूल, कचहरी चौक
45.	नगर पालिक जोन-7, जयस्तम्भ चौक
46.	छ.ग. एड्स नियंत्रण समिति, कालीबाड़ी
47.	माधव शिव साप्रे स्कूल, बुढातालाब
48.	नवीन सरस्वत कन्या उच्चतम मा.शा. स्कूल, पुरानी बस्ती
49.	नूतन उच्च. मा. शाला, टिकरापारा
50.	शासकीय नर्सिंग छात्रावास, टिकरापारा
51.	नवजीवन विश्वविद्यालय, टिकरापारा
52.	कोर्ट परिसर, घड़ी चौक
53.	शासकीय विद्यालय, नलघर चौक
54.	बी.पी. पुजारी स्कूल, राजातालाब
55.	जनसम्पर्क विभाग, मोतीबाग
MEDICAL COLLEGE AND HOSPITAL ACCESSIBILITY/DISTRICT GOVT. HOSPITAL ACCESSIBILITY	
56.	संचालनालय चिकित्सा शिक्षा, डी.के. पुराना भवन
57.	सिटी ब्लड बैंक, आमपापरा
TRANSPORTATION TERMINUS (Railway station, metro station, bus terminus, Airport, Harbour/Jetty etc.)	
58.	रेल्वे स्टेशन, मुख्य स्टेशन

F.No.4-14/2015-AIC
GOVERNMENT OF INDIA
Ministry of Social Justice & Empowerment
Department of Empowerment of Persons with Disabilities

Prayavaran Bhawan, 5th Floor
CGO Complex, New Delhi
Dated 19.03.2016

To

Sh. Pradeep Raj
General Secretary,
Association for Disabled People
Basti Vikas Kendra, F-1,
Sunder Nagri, Delhi-110095

Subject: - Allocation of cities for conducting access audit

Sir,

I am directed to convey the approval of the competent authority to award the work of conducting access audit of 06 buildings/location as per Annexure-I in Surat city at a cost of Rs. 2,36,000 (Rupees Two Lakhs Thirty Six Thousand only) with the following terms and conditions:-

- a) The organization will conduct access audit of all the buildings identified in the City as per list enclosed.
- b) The access audit has to be completed and report has to be submitted within 100 days from the date of the work order. The first 10 days will be for liaisoning and coordinating with State Government agencies. The report shall have to be submitted within balance 90 days i.e. by 27.06.2016.
- c) The report shall have to be given on prescribed format (check-list) separately in relation of each building as per Annexure-II.
- d) 80% of payment shall be released within 30 days of completion and submission of access audit report and its acceptance by the competent authority.
- e) Balance 20% of payment shall be released after submission of successful implementation of report by the audited organization. 20% of the bid amount will be deducted for submission of access audit report beyond 7 days later than the deadline and 40% of the bid amount will be deducted, if report is submitted more than 14 days late. The Access Auditor would be blacklisted if the access audit report is not submitted within 120 days i.e. by 27.07.2016.

- f) The organization will submit access audit report of the allocation of cities in two milestones. The first milestone will be 50% of the total number of buildings in each city and has to be completed within 45 days i.e. by 13.05.2016. The second milestone will be balance 50% of the total number of buildings/infrastructure and has to be completed within 90 days i.e. by 27.06.2016.
2. The organization will submit video/photography of access audit of each location/building. The access audit report for each location/building will be submitted in triplicate.
3. You are requested to immediately take appropriate steps for initiating the access audit of identified buildings/location in the city.
4. The expenditure involved will be met from SIPDA head of the Department.
5. This sanctions issues with the concurrence of IFD, vide Diary No. 2773/Director/IFD dated 16.03.2016.

Yours faithfully,



(Sanjay Singh)

Under Secretary to Govt. of India
011-24369047

Copy for necessary facilitation and coordination for successful completion of access audit of the allocated buildings/locations in the city of Surat:-

1. Shri M.S. Dagur, Additional Chief Secretary, Department of Social Justice & Empowerment, Government of Gujarat, Old Sachivalaya, Gandhinagar - 382010
2. Shri Tushar Dholakia, Director, Department of Social Defense, Government of Gujarat, Gandhinagar
3. Mrs. Kashmirabehn Bhatt, Deputy Director, Office of the Director, Department of Social Defence, Government of Gujarat, Gandhinagar

Copy also to:

- (i) Pay and Account Office, DEPwD, New Delhi.
(ii) Deputy Secretary, SIPDA Division, DEPwD.

Accessible India Campaign – Access Audits

List of Public Buildings/Infrastructure (Category wise)

SURAT

S. No.	List of Buildings
PUBLIC BUILDINGS	
1.	Consumer Forum Court, Umra
2.	Nagrik Suvidha Kendra, Athvalines
3.	J.D. Office Building, Athvalines
4.	Information Office, Chok Bazaar
5.	ITI College Campus, Majura Gate
6.	Dief Building, Bhestan

F.No.4-14/2015-AIC
GOVERNMENT OF INDIA
Ministry of Social Justice & Empowerment
Department of Empowerment of Persons with Disabilities

Prayavaran Bhawan, 5th Floor
CGO Complex, New Delhi
Dated 19.03.2016

To

Ms. Anjee Agarwal
Executive Director,
Samarthyam,
National Centre for Accessible Environments,
B-181, Mansarovar Garden,
New Delhi-110015.

Subject:- Allocation of cities for conducting access audit

Madam,

I am directed to convey the approval of the competent authority to award the work of conducting access audit of 51 buildings/location as per Annexure-I in Thiruvananthapuram city at a cost of Rs. 17,23,800 (Rupees Seventeen Lakhs Twenty Three Thousand and Eight Hundred only) with the following terms and conditions:-

- a) The organization will conduct access audit of all the buildings identified in the City as per list enclosed.
- b) The access audit has to be completed and report has to be submitted within 100 days from the date of the work order. The first 10 days will be for liaisoning and coordinating with State Government agencies. The report shall have to be submitted within balance 90 days i.e. by 27.06.2016.
- c) The report shall have to be given on prescribed format (check-list) separately in relation of each building as per Annexure-II.
- d) 80% of payment shall be released within 30 days of completion and submission of access audit report and its acceptance by the competent authority.
- e) Balance 20% of payment shall be released after submission of successful implementation of report by the audited organization. 20% of the bid amount will be deducted for submission of access audit report beyond 7 days later than the deadline and 40% of the bid amount will be deducted, if report is submitted more than 14 days late. The Access Auditor would be blacklisted if the access audit report is not submitted within 120 days i.e. by 27.07.2016.

- f) The organization will submit access audit report of the allocation of cities in two milestones. The first milestone will be 50% of the total number of buildings in each city and has to be completed within 45 days i.e. by 13.05.2016. The second milestone will be balance 50% of the total number of buildings/infrastructure and has to be completed within 90 days i.e. by 27.06.2016.

2. The organization will submit video/photography of access audit of each location/building. The access audit report for each location/building will be submitted in triplicate.

3. You are requested to immediately take appropriate steps for initiating the access audit of identified buildings/location in the city.

4. The expenditure involved will be met from SIPDA head of the Department.

5. This sanctions issues with the concurrence of IFD, vide Diary No. 2773/Director/IFD dated 16.03.2016.

Yours faithfully,



(Sanjay Singh)

Under Secretary to Govt. of India
011-24369047

Copy for necessary facilitation and coordination for successful completion of access audit of the allocated buildings/locations in the city of Thiruvananthapuram:-

1. Shri A. Shajahan, Social Justice Department, Government of Kerala, Thiruvananthapuram – 695001
2. Smt. Leelamani, Additional Secretary, Social Justice Department, (Nodal Officer), Government of Kerala, Thiruvananthapuram – 695001

Copy also to:

- (i) Pay and Account Office, DEPwD, New Delhi.
- (ii) Deputy Secretary, SIPDA Division, DEPwD.

Accessible India Campaign – Access Audits

List of Public Buildings/Infrastructure (Category wise)

Thiruvananthapuram

S. No.	List of Buildings
PUBLIC BUILDINGS	
1.	Vikas Bhavan Building A Block
2.	Vikas Bhavan Building B Block
3.	Vikas Bhavan Building C Block
4.	Language Institute
5.	Public Office - Old Building
6.	University Principal's Quarters
7.	N.H. Circle Office & Electrical Division
8.	Electrical Sub Division
9.	Medical College Sub Division
10.	Buildings & Special Buildings Division
11.	Irrigation Division
12.	NH Division
13.	N.H. Sub Division
14.	Electrical Sub Division, Bridges Section & Sub Division
15.	PWD Electrical Wing
16.	Irrigation South Circle
17.	Major Irrigation Division, Sub Division & Section Offices
18.	Minor Irrigation Sub Division

19.	Directorate of Technical Education
20.	Barton Hill Engineering College
21.	Directorate of Mining & Geology State Office
22.	Revenue Complex Building
23.	Excise Complex
24.	Controller of Stationery - Main Building
25.	NH By Pass Sub Division
26.	I & P Sub Division, PWD
27.	Government College, Kariyavattam (Old)
28.	Women's ITI, Kazhakuttam
29.	Civil Station, Kudappanakunnu A Block Civil Station B Block
30.	State Information Commission Office, Old Building
31.	State Information Commission Office, New Building
32.	State Planning Board, Old Building
33.	State Planning Board , New Block
34.	State Planning Board, Manmohan Bunglow
35.	State Planning Board, Kaveri Bunglow
36.	State Planning Board, Ganga Bunglow
37.	State Planning Board, Nila Bunglow
38.	State Planning Board, Grace Bunglow
39.	State Planning Board, Ajantha Bunglow
40.	State Planning Board, Cantonment House
41.	Factories & Boilers, Bharath Scout & Guides
42.	District PSC Office, Kerala Public Commission

43.	Controller of Examination, Kerala Public Commission
44.	Main Building, District Industries Centre
45.	Peroorkada Police Station, Roads Division Campus
46.	Village office
47.	Police Station Vattiyoorkavu
48.	Village Office Kowdiar
49.	ITC Anchamada
50.	Peroorkada Survey school
51.	Public Health Training Center Peroorkada

F.No.4-14/2015-AIC
GOVERNMENT OF INDIA
Ministry of Social Justice & Empowerment
Department of Empowerment of Persons with Disabilities

Prayavaran Bhawan, 5th Floor
CGO Complex, New Delhi
Dated 19.03.2016

To

Sh. Pradeep Raj
General Secretary,
Association for Disabled People
Basti Vikas Kendra, F-1,
Sunder Nagri, Delhi-110095

Subject:- Allocation of cities for conducting access audit

Sir,

I am directed to convey the approval of the competent authority to award the work of conducting access audit of 03 buildings/location as per Annexure-I in Vadodara city at a cost of Rs. 1,14,000 (Rupees One Lakh Fourteen Thousand only) with the following terms and conditions:-

- a) The organization will conduct access audit of all the buildings identified in the City as per list enclosed.
- b) The access audit has to be completed and report has to be submitted within 100 days from the date of the work order. The first 10 days will be for liaisoning and coordinating with State Government agencies. The report shall have to be submitted within balance 90 days i.e. by 27.06.2016.
- c) The report shall have to be given on prescribed format (check-list) separately in relation of each building as per Annexure-II.
- d) 80% of payment shall be released within 30 days of completion and submission of access audit report and its acceptance by the competent authority.
- e) Balance 20% of payment shall be released after submission of successful implementation of report by the audited organization. 20% of the bid amount will be deducted for submission of access audit report beyond 7 days later than the deadline and 40% of the bid amount will be deducted, if report is submitted more than 14 days late. The Access Auditor would be blacklisted if the access audit report is not submitted within 120 days i.e. by 27.07.2016.

- f) The organization will submit access audit report of the allocation of cities in two milestones. The first milestone will be 50% of the total number of buildings in each city and has to be completed within 45 days i.e. by 13.05.2016. The second milestone will be balance 50% of the total number of buildings/infrastructure and has to be completed within 90 days i.e. by 27.06.2016.

2. The organization will submit video/photography of access audit of each location/building. The access audit report for each location/building will be submitted in triplicate.

3. You are requested to immediately take appropriate steps for initiating the access audit of identified buildings/location in the city.

4. The expenditure involved will be met from SIPDA head of the Department.

5. This sanctions issues with the concurrence of IFD, vide Diary No. 2773/Director/IFD dated 16.03.2016.

Yours faithfully,



(Sanjay Singh)

Under Secretary to Govt. of India
011-24369047

Copy for necessary facilitation and coordination for successful completion of access audit of the allocated buildings/locations in the city of Vadodara:-

1. Shri M.S. Dagur, Additional Chief Secretary, Department of Social Justice & Empowerment, Government of Gujarat, Old Sachivalaya, Gandhinagar – 382010
2. Shri Tushar Dholakia, Director, Department of Social Defense, Government of Gujarat, Gandhinagar
3. Mrs. Kashmirabehn Bhatt, Deputy Director, Office of the Director, Department of Social Defence, Government of Gujarat, Gandhinagar

Copy also to:

- (i) Pay and Account Office, DEPwD, New Delhi.
- (ii) Deputy Secretary, SIPDA Division, DEPwD.

Accessible India Campaign – Access Audits
List of Public Buildings/Infrastructure (Category wise)

VADODARA

S. No.	List of Buildings
PUBLIC BUILDINGS	
1.	Nari Sarakshan Gruh, Pensionpura
2.	Office of the District Education Officer, Karelibaug
3.	Jilla Shiksan and Talimbhavan, Karelibaug

F.No.4-14/2015-AIC
GOVERNMENT OF INDIA
Ministry of Social Justice & Empowerment
Department of Empowerment of Persons with Disabilities

Prayavaran Bhawan, 5th Floor
CGO Complex, New Delhi
Dated 19.03.2016

To

Sh. Subhash Chandra Vashishth
Program Coordinator
Svayam-National Centre for Inclusive Environments,
Jindal Centre, 12 Bhikaji Cama Place,
New Delhi- 110066.

Subject:- Allocation of cities for conducting access audit

Sir,

I am directed to convey the approval of the competent authority to award the work of conducting access audit of 12 buildings/location as per Annexure-I in Varanasi city at a cost of Rs. 2,45,000 (Rupees Two Lakh Forty Five Thousand only) with the following terms and conditions:-

- a) The organization will conduct access audit of all the buildings identified in the City as per list enclosed.
- b) The access audit has to be completed and report has to be submitted within 100 days from the date of the work order. The first 10 days will be for liaisoning and coordinating with State Government agencies. The report shall have to be submitted within balance 90 days i.e. by 27.06.2016.
- c) The report shall have to be given on prescribed format (check-list) separately in relation of each building as per Annexure-II.
- d) 80% of payment shall be released within 30 days of completion and submission of access audit report and its acceptance by the competent authority.
- e) Balance 20% of payment shall be released after submission of successful Implementation of report by the audited organization. 20% of the bid amount will be deducted for submission of access audit report beyond 7 days later than the deadline and 40% of the bid amount will be deducted, if report is submitted more than 14 days late. The Access Auditor would be blacklisted if the access audit report is not submitted within 120 days i.e. by 27.07.2016.

f) The organization will submit access audit report of the allocation of cities in two milestones. The first milestone will be 50% of the total number of buildings in each city and has to be completed within 45 days i.e. by 13.05.2016. The second milestone will be balance 50% of the total number of buildings/infrastructure and has to be completed within 90 days i.e. by 27.06.2016.

2. The organization will submit video/photography of access audit of each location/building. The access audit report for each location/building will be submitted in triplicate.

3. You are requested to immediately take appropriate steps for initiating the access audit of identified buildings/location in the city.

4. The expenditure involved will be met from SIPDA head of the Department.

5. This sanctions issues with the concurrence of IFD, vide Diary No. 2773/Director/IFD dated 16.03.2016.

Yours faithfully,



(Sanjay Singh)

Under Secretary to Govt. of India
011-24369047

Copy for necessary facilitation and coordination for successful completion of access audit of the allocated buildings/locations in the city of Varanasi:-

1. Shri Anil Kumar Sagar, Secretary, Department of Social Welfare, Government of Uttar Pradesh, Lucknow

2. Shri Akhilesh Vajpayee, District Disability welfare Officer (Nodal Officer), Room No. 1002, 10th Floor, Indra Bhawan, Government of Uttar Pradesh, Lucknow

Copy also to:

- (i) Pay and Account Office, DEPwD, New Delhi.
- (ii) Deputy Secretary, SIPDA Division, DEPwD.

Accessible India Campaign – Access Audits

List of Public Buildings/Infrastructure (Category wise)

वाराणसी

S. No.	List of Buildings
PUBLIC BUILDINGS	
1.	अस्सीघाट एवं अन्य घाटों पर
2.	1-नगर निगम (मुख्यालय)
3.	1-काशी हिन्दू विश्वविद्यालय
4.	2-महात्मा गाँधी काशी विद्यापीठ
5.	3-सम्पूर्णानन्द संस्कृत विश्वविद्यालय
6.	पुलिस थाना-महिला महानगर,
7.	पुलिस थाना दशरथमेघ,
8.	पुलिस थाना सारनाथ
MEDICAL COLLEGE AND HOSPITAL ACCESSIBILITY/DISTRICT GOVT. HOSPITAL ACCESSIBILITY	
9.	1-श्री शिवप्रसाद गुप्त चिकित्सालय
10.	2-लाल बहादुर शास्त्री चिकित्सालय, रामनगर
TRANSPORTATION TERMINUS (Railway station, metro station, bus terminus, Airport, Harbour/Jetty etc.)	
11.	रेलवे स्टेशन, वाराणसी सिटी, मडुआडीह
12.	रोडवेज बस स्टेशन कैण्ट

