

F.No.4-14/2015-AIC
GOVERNMENT OF INDIA
Ministry of Social Justice & Empowerment
Department of Empowerment of Persons with Disabilities (Divyangjan)

Prayavaran Bhawan, 5th Floor
CGO Complex, New Delhi
Dated 23.06.2016

To

Sh. Pradeep Raj
General Secretary,
Association for Disabled People
Basti Vikas Kendra, F-1,
Sunder Nagri, Delhi-110095

Subject: - Award of work for conducting access audit.

Sir,

I am directed to convey the approval of the competent authority to award the work of conducting access audit of 16 buildings/location as per annexure-I in Ahmedabad city at a cost of Rs. 3,52,000 (Rupees Three Lakhs Fifty TwoThousand only) with the following terms and conditions:-

- a) The organization will conduct access audit of all the buildings identified in the City as per list enclosed.
- b) The access audit has to be completed and report has to be submitted within 100 days from the date of the work order. The first 10 days will be for liaisoning and coordinating with State Government agencies. The report shall have to be submitted within balance 90 days i.e. by 30.09.2016
- c) The report shall have to be given on prescribed format (check-list) separately in relation of each building as per annexure-II.
- d) 80% of payment shall be released within 30 days of completion and submission of access audit report and its acceptance by the competent authority.
- e) Balance 20% of payment shall be released after submission of successful implementation of report by the audited organization. 20% of the bid amount will be deducted for submission of access audit report beyond 7 days later than the deadline and 40% of the bid amount will be deducted, if report is submitted more than 14 days late. The Access Auditor would be blacklisted if the access audit report is not submitted within 120 days i.e. by 20.10.2016.
- f) The organization will submit access audit report of the allocation of cities in two milestones. The first milestone will be 50% of the total number of buildings in each



city and has to be completed within 45 days i.e. by 16.08.2016. The second milestone will be balance 50% of the total number of buildings/infrastructure and has to be completed within 90 days i.e. by 30.09.2016.

2. The organization will submit video/photography of access audit of each location/building. The access audit report for each location/building will be submitted in triplicate.
3. The organization will not ask for any boarding/lodging and transport facilities from the concerned State Government and they will make their own arrangements.
4. ~~The organization itself will coordinate with the concerned State Nodal Officer/State Government officials of the identified buildings/locations. Only in extreme cases, officials of DEPwD may be approached for coordination.~~
5. You are requested to immediately take appropriate steps for initiating the access audit of identified buildings/location in the city.
6. The expenditure involved will be met from SIPDA head of the Department.
7. This sanctions issues with the concurrence of IFD, vide Diary No.4171 dated 8th June, 2016.

Yours faithfully,



(Sanjay Singh)

Under Secretary to Govt. of India

011-24369047

Copy for necessary facilitation and coordination for successful completion of access audit of the allocated buildings/locations in the city of Ahmedabad to:-

1. Shri M.S. Dagur, Additional Chief Secretary, Department of Social Justice, and Empowerment , Government of Gujarat. Old Sachivalaya, Gandhinagar-382010, Gujarat.
2. Mrs. Kashmirabeen Bhatt, Deputy Director, Office of the Director, Social Defence, Block No-16, Dr. Jivaraj Mehta Bhavan, Gandhinagar)

Copy also to:

- (i) Pay and Account Office, DEPwD, New Delhi.
- (ii) Deputy Secretary, SIPDA Division, DEPwD.

Accessible India Campaign – Access Audits

List of Public Buildings/Infrastructure (Category wise)

AHMEDABAD

S. No.	List of Buildings
PUBLIC BUILDINGS	
1.	I.T.I. Dholka
2.	I.T.I. Bavla
3.	I.T.I. Mandal
4.	I.T.I. Sanand
5.	I.T.I. Barvala
6.	I.T.I. Detroj
7.	I.T.I. Viramgam
8.	Court Building – Dhandhuka
9.	Sub Registrar Office - Dhandhuka
10.	Mamlatdar Office - Dhandhuka
11.	Sub Treasury Office - Dhandhuka
12.	City Survey Office - Dhandhuka
13.	City Survey Office - Ranpur
14.	Higher Secondary School - Cher
15.	Higher Secondary School - Sodhi
16.	Higher Secondary School - Bavaliyari

F.No.4-14/2015-AIC
GOVERNMENT OF INDIA
Ministry of Social Justice & Empowerment
Department of Empowerment of Persons with Disabilities(Divyangjan)

Prayavaran Bhawan, 5th Floor
CGO Complex, New Delhi
Dated 23.06.2016

To

Dr. Sruti Mohapatra
Chief Executive
Swabhiman,
State Disability Information and Resource Centre,
A-98, Budhanagar, Bhubaneswar- 751006, Odisha

Subject: - Award of work for conducting access audit.

Madam,

I am directed to convey the approval of the competent authority to award the work of conducting access audit of 20 buildings/location as per annexure-I in Hyderabad city at a cost of Rs. 4,52,000 (Rupees Four Lakhs Fifty TwoThousand only) with the following terms and conditions:-

- a) The organization will conduct access audit of all the buildings identified in the City as per list enclosed.
- b) The access audit has to be completed and report has to be submitted within 100 days from the date of the work order. The first 10 days will be for liaisoning and coordinating with State Government agencies. The report shall have to be submitted within balance 90 days i.e. by 30.09.2016
- c) The report shall have to be given on prescribed format (check-list) separately in relation of each building as per annexure-II.
- d) 80% of payment shall be released within 30 days of completion and submission of access audit report and its acceptance by the competent authority.
- e) Balance 20% of payment shall be released after submission of successful implementation of report by the audited organization. 20% of the bid amount will be deducted for submission of access audit report beyond 7 days later than the deadline and 40% of the bid amount will be deducted, if report is submitted more than 14 days late. The Access Auditor would be blacklisted if the access audit report is not submitted within 120 days i.e. by 20.10.2016.



- f) The organization will submit access audit report of the allocation of cities in two milestones. The first milestone will be 50% of the total number of buildings in each city and has to be completed within 45 days i.e. by 16.08.2016. The second milestone will be balance 50% of the total number of buildings/infrastructure and has to be completed within 90 days i.e. by 30.09.2016.
2. The organization will submit video/photography of access audit of each location/building. The access audit report for each location/building will be submitted in triplicate.
3. The organization will not ask for any boarding/lodging and transport facilities from the concerned State Government and they will make their own arrangements.
4. The organization itself will coordinate with the concerned State Nodal Officer/State Government officials of the identified buildings/locations. Only in extreme cases, officials of DEPwD may be approached for coordination.
5. You are requested to immediately take appropriate steps for initiating the access audit of identified buildings/location in the city.
6. The expenditure involved will be met from SIPDA head of the Department.
7. This sanctions issues with the concurrence of IFD, vide Diary No.4171 dated 8th June, 2016.

Yours faithfully,



(Sanjay Singh)

Under Secretary to Govt. of India

011-24369047

Copy for necessary facilitation and coordination for successful completion of access audit of the allocated buildings/locations in the city of Hyderabad to:-

1. Shri Somesh Kumar, Principal Secretary, Department of Social Welfare, Secretariat, Government of Telangana, Hyderabad.
2. Shri Sunder Rao, Assistant Director, (Nodal Officer), Disabled Welfare Department, Government of Telangana, Secretariat, Hyderabad.

Copy also to:

1. Pay and Account Office, DEPwD, New Delhi.
2. Deputy Secretary, SIPDA Division, DEPwD.

Accessible India Campaign – Access Audits

List of Public Buildings/Infrastructure (Category wise)

HYDERABAD

S. No.	List of Buildings
PUBLIC BUILDINGS	
1.	Matsya Bhavan, Masab Tank, Shanti Nagar
2.	Dharmika Bhavan
3.	Police Station, Neredmet, Near Tehsil Office
4.	Dy. Commissioner of Police, Alwal Zone
5.	Divisional Forest Office, Attapur Vg
6.	Forest Office Building, Uppal
7.	Telangana New & Renewable Energy Development Corporation Ltd.
8.	Tehsil Office, Neredmet Road
9.	District Sports Authority, RR District
10.	Youth Training Centre, Rajendranagar
11.	IIT Study Centre and IAS study circle, Rajendranagar
12.	District Tribal Welfare Office, Khaithabad, Mandal
13.	Commissioner of Proh. & Excise, T.S. Hyderabad
14.	Pollution Control Board
15.	SAMETI Complex, Old Malakpet
16.	Indira Kranthi Pathankam
17.	Children's home Alwal
18.	Office of the Commissioner and Director of Municipal Administrative Building
19.	Junior Civil Court
20.	Rural Water Supply & Sanitation Office

F.No.4-14/2015-AIC
GOVERNMENT OF INDIA
Ministry of Social Justice & Empowerment
Department of Empowerment of Persons with Disabilities(Divyangjan)

Prayavaran Bhawan, 5th Floor
CGO Complex, New Delhi
Dated 23.06.2016

To

CBM India Trust,
Bangalore,
#140, 'Commerce Cube", 3rd Floor,
5th Main, Puttannachetty Road, Chamaraipet,
Bangalore-560 018.

Subject: - Award of work for conducting access audit.

Sir,

I am directed to convey the approval of the competent authority to award the work of conducting access audit of 50 buildings/location as per annexure-I in Indore city at a cost of Rs. 10,06,000/- (Rupees Ten Lakh SixThousand only) with the following terms and conditions:-

- a) The organization will conduct access audit of all the buildings identified in the City as per list enclosed.
- b) The access audit has to be completed and report has to be submitted within 100 days from the date of the work order. The first 10 days will be for liaisoning and coordinating with State Government agencies. The report shall have to be submitted within balance 90 days i.e. by 30.09.2016.
- c) The report shall have to be given on prescribed format (check-list) separately in relation of each building as per annexure-II.
- d) 80% of payment shall be released within 30 days of completion and submission of access audit report and its acceptance by the competent authority.
- e) Balance 20% of payment shall be released after submission of successful implementation of report by the audited organization. 20% of the bid amount will be deducted for submission of access audit report beyond 7 days later than the deadline and 40% of the bid amount will be deducted, if report is submitted more than 14 days late. The Access Auditor would be blacklisted if the access audit report is not submitted within 120 days i.e. by 20.10.2016.



- f) The organization will submit access audit report of the allocation of cities in two milestones. The first milestone will be 50% of the total number of buildings in each city and has to be completed within 45 days i.e. by 16.08.2016. The second milestone will be balance 50% of the total number of buildings/infrastructure and has to be completed within 90 days i.e. by 30.09.2016.
2. The organization will submit video/photography of access audit of each location/building. The access audit report for each location/building will be submitted in triplicate.
3. The organization will not ask for any boarding/lodging and transport facilities from the concerned State Government and they will make their own arrangements.
4. The organization itself will coordinate with the concerned State Nodal Officer/State Government officials of the identified buildings/locations. Only in extreme cases, officials of DEPwD may be approached for coordination.
5. You are requested to immediately take appropriate steps for initiating the access audit of identified buildings/location in the city.
6. The expenditure involved will be met from SIPDA head of the Department.
7. This sanctions issues with the concurrence of IFD, vide Diary No.4171 dated 8th June, 2016.

Yours faithfully,



(Sanjay Singh)

Under Secretary to Govt. of India
011-24369047

Copy for necessary facilitation and coordination for successful completion of access audit of the allocated buildings/locations in the city of Indore to:-

1. Shri M. Mohan Rao, Principal Secretary, Department of Social Justice, Government of Madhya Pradesh, Bhopal
2. Shri Alok Sharma, Deputy Director, (Nodal Officer), Department of Social Justice, Government of Madhya Pradesh, Bhopal

Copy also to:

1. Pay and Account Office, DEPwD, New Delhi.
2. Deputy Secretary, SIPDA Division, DEPwD.

Accessible India Campaign – Access Audits

List of Public Buildings/Infrastructure (Category wise)

INDORE

सार्वजनिक उपयोग के शासकीय कार्यालय	
PUBLIC BUILDINGS	
1.	प्रशासकीय भवन (समस्त कार्यालय), मोती तबेला, कलेक्टोरेट इन्दौर
2.	सेटेलाइट भवन, मोती तबेला, कलेक्टोरेट इन्दौर
3.	जिला पंचायत भवन, मोती तबेला, कलेक्टोरेट इन्दौर
4.	जनपद पंचायत भवन इंदौर, मोती तबेला, कलेक्टोरेट इन्दौर
5.	जनपद पंचायत भवन साँवेर, विकासखण्ड साँवेर
6.	जनपद पंचायत भवन महु, विकासखण्ड महु
7.	जनपद पंचायत भवन देपालपुर, विकासखण्ड देपालपुर
8.	कमीशनर कार्यालय, मोती बँगला गाँधी हॉल के पास इन्दौर
9.	वाणिज्यिक कर भवन, मोती बँगला गाँधी हॉल के पास इन्दौर
10.	जिला न्यायालय (समस्त कोर्ट), मोती बँगला गाँधी हॉल के पास इन्दौर
11.	गाँधी हॉल, मोती बँगला गाँधी हॉल के पास इन्दौर
12.	हाई कोर्ट (समस्त कोर्ट), रीगल चौराहा इन्दौर
13.	महाधिवक्ता कार्यालय, हाईकोर्ट रीगल चौराहा इन्दौर
14.	पुलिस अधीक्षक कार्यालय, रीगल चौराहा इन्दौर
15.	जनसम्पर्क कार्यालय, रीगल चौराहा इन्दौर
16.	कलाविधिका, रीगल चौराहा इन्दौर
17.	स्वीन्द्र नाट्य ग्रह, रीगल चौराहा इन्दौर

18.	D.A.V. यूनिवर्सिटी कार्यालय, आर.एन.टी. मार्ग इन्दौर
19.	आयकर भवन कार्यालय, वाईट चर्च रोड़ शिवाजी वाटिका इन्दौर
20.	रेसीडेन्सी कोठी, रेसीडेन्सी एरिया इन्दौर
21.	एम.पी. टूरिज्म, वाईट चर्च रोड़ शिवाजी वाटिका इन्दौर
22.	एग्रीकल्चर कार्यालय, सीहोर रोड़ इन्दौर
23.	म.प्र. लोक सेवा आयोग, रेसीडेन्सी एरिया इन्दौर
24.	जिला शिक्षा अधिकारी, महाराणा प्रताप चौक इन्दौर
25.	संभागीय मा.शि.मण्डल कार्या, चिक बँगलो चौराहा इन्दौर
26.	नगर निगम कार्यालय (समस्त शाखाएँ), नगरनिगम चौराहा इन्दौर
27.	म.प्र. विद्युत मण्डल, पोलोग्राउण्ड इन्दौर
28.	जिला उद्योग केन्द्र, पोलोग्राउण्ड इन्दौर
29.	जिला रोजगार कार्यालय, पलसीकर कॉलोनी इन्दौर
30.	जिला सोसाइटी पंजीयन कार्या., गीताभवन चौराहा इन्दौर
31.	कार्यालय एस.डी.ओ. (राजस्व), अनुभाग हातोद
32.	कार्यालय एस.डी.ओ. (राजस्व), अनुभाग साँवेर
33.	कार्यालय एस.डी.ओ. (राजस्व) अनुभाग देपालपुर
34.	कार्यालय एस.डी.ओ. (राजस्व), अनुभाग डॉ. अम्बेडकर नगर
35.	कार्यालय एस.डी.ओ. (राजस्व) अनुभाग इंदौर
36.	भारतीय संचार निगम लिमिटेड के कार्यालय, फूटी कोठी इन्दौर
37.	समाज कल्याण परिसर (संस्थाएँ क्रमशः), परदेशी पुरा इन्दौर
38.	राजकीय बालआश्रम, सरवटे इन्दौर
39.	उषा राजे स्टेडियम, जंजीर वाला चौराहा इन्दौर

MEDICAL COLLEGE AND HOSPITAL ACCESSIBILITY/DISTRICT GOVT. HOSPITAL ACCESSIBILITY	
40.	महात्मा गाँधी चिकित्सा महाविद्यालय, एम.व्हाय. रोड़ इन्दौर
41.	जी.एस.आई.टी.एस.इंजी. महाविद्यालय, वल्लभ नगर नेहरू पार्क इन्दौर
42.	शा.कन्या स्नाकोत्तर महाविद्यालय, मोतीतबेला इन्दौर
43.	कला एवं वाणिज्य महाविद्यालय, भँवर कुँआ, इन्दौर
44.	D.A.V. यूनिवर्सिटी परिसर, खण्डवा रोड़ इन्दौर
PARKS AND GARDENS ACCESSIBILITY	
45.	रीजनल गार्डन, चोइथराम चौराहा इन्दौर
46.	मेघदूत गार्डन, विजयनगर इन्दौर
47.	चिड़ियाघर, नवलखा इन्दौर
48.	नेहरू पार्क, रीगल चौराहे के पास इन्दौर
49.	सेन्ट्रल म्यूजियम, नवलखा इन्दौर
50.	लाल बाग, महूनाका इन्दौर

F.No.4-14/2015-AIC
GOVERNMENT OF INDIA
Ministry of Social Justice & Empowerment
Department of Empowerment of Persons with Disabilities (Divyangjan)

Prayavaran Bhawan, 5th Floor
CGO Complex, New Delhi
Dated 23.06.2016

To

Dr. Sruti Mohapatra
Chief Executive
Swabhiman,
State Disability Information and Resource Centre,
A-98, Budhanagar, Bhubaneswar- 751006, Odisha

Subject: - Award of work for conducting access audit.

Madam,

I am directed to convey the approval of the competent authority to award the work of conducting access audit of 25 buildings/location as per annexure-I in Itanagar city at a cost of Rs. 7,23,000 (Rupees Seven Lakhs Twenty Three Thousand only) with the following terms and conditions:-

- a) The organization will conduct access audit of all the buildings identified in the City as per list enclosed.
- b) The access audit has to be completed and report has to be submitted within 100 days from the date of the work order. The first 10 days will be for liaisoning and coordinating with State Government agencies. The report shall have to be submitted within balance 90 days i.e. by 30.09.2016.
- c) The report shall have to be given on prescribed format (check-list) separately in relation of each building as per annexure-II.
- d) 80% of payment shall be released within 30 days of completion and submission of access audit report and its acceptance by the competent authority.
- e) Balance 20% of payment shall be released after submission of successful implementation of report by the audited organization. 20% of the bid amount will be deducted for submission of access audit report beyond 7 days later than the deadline and 40% of the bid amount will be deducted, if report is submitted more than 14 days late. The Access Auditor would be blacklisted if the access audit report is not submitted within 120 days i.e. by 20.10.2016.
- f) The organization will submit access audit report of the allocation of cities in two milestones. The first milestone will be 50% of the total number of buildings in each



city and has to be completed within 45 days i.e. by 16.08.2016. The second milestone will be balance 50% of the total number of buildings/infrastructure and has to be completed within 90 days i.e. by 30.09.2016.

2. The organization will submit video/photography of access audit of each location/building. The access audit report for each location/building will be submitted in triplicate.
3. The organization will not ask for any boarding/lodging and transport facilities from the concerned State Government and they will make their own arrangements.
4. ~~The organization itself will coordinate with the concerned State Nodal Officer/State Government officials of the identified buildings/locations.~~ Only in extreme cases, officials of DEPwD may be approached for coordination.
5. You are requested to immediately take appropriate steps for initiating the access audit of identified buildings/location in the city.
6. The expenditure involved will be met from SIPDA head of the Department.
7. This sanctions issues with the concurrence of IFD, vide Diary No.4171 dated 8th June, 2016

Yours faithfully,


(Sanjay Singh)
Under Secretary to Govt. of India
011-24369047

Copy for necessary facilitation and coordination for successful completion of access audit of the allocated buildings/locations in the city of Itanagar to:-

1. Shri Hage Kojeen, Commissioner & Secretary, Department of Women & Child Development, Social Justice & Empowerment & Tribal affairs, Civil Secretariat, Block No.4, 2nd Floor, Room No.25, Govt. of Arunachal Pradesh, Itanagar
2. Shri Yumlam Kaha, Deputy Director, (Nodal Officer), Department of Social Justice & Empowerment and Tribal Affairs, Civil. Secretariat, Block No 4, 2nd Floor, Room No. 25, Govt. of Arunachal Pradesh, Itanagar.

Copy also to:

1. Pay and Account Office, DEPwD, New Delhi.
2. Deputy Secretary, SIPDA Division, DEPwD.

Accessible India Campaign – Access Audits

List of Public Buildings/Infrastructure (Category wise)

ITANAGAR

S. No.	List of Buildings
PUBLIC BUILDINGS	
1.	Department of Arts and Culture
2.	Department of Health and Family Welfare
3.	Department of Legal Metrology and Consumer Affairs
4.	Department of Supply and Transport
5.	Department of Agriculture
6.	Department of Audit and Pension
7.	Department of Civil Aviation
8.	Department of Administrative Training Institute
9.	Department of Account and Treasuries
10.	Department of Animal and Husbandry Veterinary
11.	Department of Cooperation
12.	Department of Tirap and Charlang Affairs
13.	Department of Border Affairs
14.	Department of Disaster Management
15.	Department of Economics & Statistics
16.	Department of Election
17.	Department of Environment and Forest
18.	Department of Fire Service
19.	Department of Fisheries
20.	Department of Food and Civil Supply
21.	Department of Geology and Mining
22.	Department of Gazetter
23.	Department of Higher & Technical Education
24.	Department of Horticulture
25.	Department of Hydro Power Development

F.No.4-14/2015-AIC
GOVERNMENT OF INDIA
Ministry of Social Justice & Empowerment
Department of Empowerment of Persons with Disabilities(Divyangjan)

Prayavaran Bhawan, 5th Floor
CGO Complex, New Delhi
Dated 23.06.2016

To

Dr. Sruti Mohapatra
Chief Executive
Swabhiman,
State Disability Information and Resource Centre,
A-98, Budhanagar, Bhubaneswar- 751006, Odisha

Subject: - Award of work for conducting access audit.

Madam,

I am directed to convey the approval of the competent authority to award the work of conducting access audit of 29 buildings/location as per annexure-I in Kohima city at a cost of Rs. 709,000 (Rupees Seven Lakhs Nine Thousand only) with the following terms and conditions:-


- a) The organization will conduct access audit of all the buildings identified in the City as per list enclosed.
- b) The access audit has to be completed and report has to be submitted within 100 days from the date of the work order. The first 10 days will be for liaisoning and coordinating with State Government agencies. The report shall have to be submitted within balance 90 days i.e. by 30.09.2016
- c) The report shall have to be given on prescribed format (check-list) separately in relation of each building as per annexure-II.
- d) 80% of payment shall be released within 30 days of completion and submission of access audit report and its acceptance by the competent authority.
- e) Balance 20% of payment shall be released after submission of successful implementation of report by the audited organization. 20% of the bid amount will be deducted for submission of access audit report beyond 7 days later than the deadline and 40% of the bid amount will be deducted, if report is submitted more than 14 days late. The Access Auditor would be blacklisted if the access audit report is not submitted within 120 days i.e. by 20.10.2016.
- f) The organization will submit access audit report of the allocation of cities in two milestones. The first milestone will be 50% of the total number of buildings in each city and has to be completed within 45 days i.e. by 16.08.2016. The second



milestone will be balance 50% of the total number of buildings/infrastructure and has to be completed within 90 days i.e. by 30.09.2016.

2. The organization will submit video/photography of access audit of each location/building. The access audit report for each location/building will be submitted in triplicate.
3. The organization will not ask for any boarding/lodging and transport facilities from the concerned State Government and they will make their own arrangements.
4. The organization itself will coordinate with the concerned State Nodal Officer/State Government officials of the identified buildings/locations. Only in extreme cases, officials of DEPwD may be approached for coordination.
5. You are requested to immediately take appropriate steps for initiating the access audit of identified buildings/location in the city.
6. The expenditure involved will be met from SIPDA head of the Department.
7. This sanctions issues with the concurrence of IFD, vide Diary No.4171 dated 8th June, 2016

Yours faithfully,



(Sanjay Singh)

Under Secretary to Govt. of India

011-24369047

Copy for necessary facilitation and coordination for successful completion of access audit of the allocated buildings/locations in the city of Kohima to:-

1. Shri Sama Kihato, Commissioner-Cum-Secretary, Department of Social Welfare, Government of Nagaland, Kohima-791001, Nagaland.
2. Shri Michael Zaren, Nodal Officer, Task Force, Department of Social Wefatre, Government of Nagaland, Kohima-791001, Nagaland.

Copy also to:

1. Pay and Account Office, DEPwD, New Delhi.
2. Deputy Secretary, SIPDA Division, DEPwD.

Accessible India Campaign – Access Audits

List of Public Buildings/Infrastructure (Category wise)

KOHIMA

S. No.	List of Buildings
PUBLIC BUILDINGS	
1.	Nagaland Civil Secretariat
2.	Deputy Commissioner's office
3.	Police Headquarters
4.	Commissions Building (Under Construction)
5.	Nagaland Public Service Commission
6.	Accountant General, Nagaland
7.	Administrative Training Institute
8.	Municipal Council
9.	New Super Market
10.	Indira Gandhi Stadium
11.	Kohima Local Ground
12.	Commissioner's Office
13.	Head Post Office
14.	Kohima Science College
15.	Kohima Arts College
16.	Directorate of Employment, Skill Development & Entrepreneurship
17.	Directorate of Social Welfare
18.	Chief Engineer, Irrigation & Flood Control
19.	Directorate of Health & Family Welfare

20.	Directorate of School Education
21.	Directorate of Industries & Commerce
22.	Directorate of Information Technology & Communication
23.	Chief Engineer, Works & Housing
24.	Chief Engineer, Public Health Engineering
25.	Chief Engineer, Power Department
26.	Directorate of Higher & Technical Education
27.	Directorate of Rural Development
28.	Directorate of Youth Resources & Sports
MEDICAL COLLEGE AND HOSPITAL ACCESSIBILITY/DISTRICT GOVT HOSPITAL ACCESSIBILITY	
29.	Civil Hospital

F.No.4-14/2015-AIC
GOVERNMENT OF INDIA
Ministry of Social Justice & Empowerment
Department of Empowerment of Persons with Disabilities(Divyangjan)

Prayavaran Bhawan, 5th Floor
CGO Complex, New Delhi
Dated 23.06.2016

To

Sh Anil Mudgal
Secretary
Arushi,
Office 1, Shivaji Nagar,
Behind MPEB Office,
Bhopal-462016.

Subject: - Award of work for conducting access audit.

Sir,

I am directed to convey the approval of the competent authority to award the work of conducting access audit of 25 buildings/location as per annexure-I in Port Blair city at a cost of Rs. 4,89,000 (Rupees Four Lakhs Eighty Nine Thousand only) with the following terms and conditions:-

- a) The organization will conduct access audit of all the buildings identified in the City as per list enclosed.
- b) The access audit has to be completed and report has to be submitted within 100 days from the date of the work order. The first 10 days will be for liaisoning and coordinating with State Government agencies. The report shall have to be submitted within balance 90 days i.e. by 30.09.2016
- c) The report shall have to be given on prescribed format (check-list) separately in relation of each building as per annexure-II.
- d) 80% of payment shall be released within 30 days of completion and submission of access audit report and its acceptance by the competent authority.
- e) Balance 20% of payment shall be released after submission of successful implementation of report by the audited organization. 20% of the bid amount will be deducted for submission of access audit report beyond 7 days later than the deadline and 40% of the bid amount will be deducted, if report is submitted more than 14 days late. The Access Auditor would be blacklisted if the access audit report is not submitted within 120 days i.e. by 20.10.2016.



- f) The organization will submit access audit report of the allocation of cities in two milestones. The first milestone will be 50% of the total number of buildings in each city and has to be completed within 45 days i.e. by 16.08.2016. The second milestone will be balance 50% of the total number of buildings/infrastructure and has to be completed within 90 days i.e. by 30.09.2016.
2. The organization will submit video/photography of access audit of each location/building. The access audit report for each location/building will be submitted in triplicate.
 3. The organization will not ask for any boarding/lodging and transport facilities from the concerned State Government and they will make their own arrangements.
 4. The organization itself will coordinate with the concerned State Nodal Officer/State Government officials of the identified buildings/locations. Only in extreme cases, officials of DEPwD may be approached for coordination.
 5. You are requested to immediately take appropriate steps for initiating the access audit of identified buildings/location in the city.
 6. The expenditure involved will be met from SIPDA head of the Department.
 7. This sanctions issues with the concurrence of IFD, vide Diary No.4171 dated 8th June, 2016

Yours faithfully,



(Sanjay Singh)
Under Secretary to Govt. of India
011-24369047

Copy for necessary facilitation and coordination for successful completion of access audit of the allocated buildings/locations in the city of Port Blair to:-

1. Shri S.N Misra, Secretary, Department of Social Welfare, Andaman and Nicobar Administration, Secretariat, Port Blair-744101.
2. Shri PC James, Nodal Officer (Disabilities), Directorate of Social Welfare, Goal Ghar, Andaman and Nicobar Administration, Secretariat, Port Blair-744101.

Copy also to:

1. Pay and Account Office, DEPwD, New Delhi.
2. Deputy Secretary, SIPDA Division, DEPwD.

Accessible India Campaign – Access Audits

List of Public Buildings/Infrastructure (Category wise)

PORT BLAIR

S. No.	List of Buildings
PUBLIC BUILDINGS	
1.	Secretariat
2.	Directorate of Social Welfare
3.	High Court Building
4.	District & Session Court
5.	Office of the Principal Chief Conservator of Forest
6.	Office of the Director General of Police
7.	Office of the Chief Engineer, Andaman Public Work Department
8.	Office of the Chief Engineer, Lakshadweep Harbour Work
9.	Port Management Board Building
10.	Office of the Deputy Commissioner, South Andaman
11.	Office of the Superintending Engineer, Electricity Department
12.	Directorate of Education Building
13.	Directorate of Health Services Building
14.	Directorate of Agriculture Building
15.	Directorate of Animal Husbandry & Veterinary Services Building
16.	Directorate of Fisheries Building
17.	Directorate of Transport Building

18.	Office of the Labour Commissioner & DET Building
19.	Directorate of Civil Supplies & Consumer Affairs Building
20.	Directorate of Rural Development, PRIs & ULBs Building
21.	Directorate of Shipping Services Building
22.	Tribal Welfare Building
23.	Directorate of Industries Building
24.	Directorate of Information & Publicity Building
25.	Directorate of Tourism Building

F.No.4-14/2015-AIC
GOVERNMENT OF INDIA
Ministry of Social Justice & Empowerment
Department of Empowerment of Persons with Disabilities(Divyangjan)

Prayavaran Bhawan, 5th Floor
CGO Complex, New Delhi
Dated 23.06.2016

To

Sh. Pradeep Raj
General Secretary,
Association for Disabled People
Basti Vikas Kendra, F-1,
Sunder Nagri, Delhi-110095

Subject: - Award of work for conducting access audit.

Sir,

I am directed to convey the approval of the competent authority to award the work of conducting access audit of 41 buildings/location as per annexure-I in Visakhapatnam city at a cost of Rs. 8,20,000 (Rupees Eight Lakhs Twenty Thousand only) with the following terms and conditions:-

- a) The organization will conduct access audit of all the buildings identified in the City as per list enclosed.
- b) The access audit has to be completed and report has to be submitted within 100 days from the date of the work order. The first 10 days will be for liaisoning and coordinating with State Government agencies. The report shall have to be submitted within balance 90 days i.e. by 30.09.2016.
- c) The report shall have to be given on prescribed format (check-list) separately in relation of each building as per annexure-II.
- d) 80% of payment shall be released within 30 days of completion and submission of access audit report and its acceptance by the competent authority.
- e) Balance 20% of payment shall be released after submission of successful implementation of report by the audited organization. 20% of the bid amount will be deducted for submission of access audit report beyond 7 days later than the deadline and 40% of the bid amount will be deducted, if report is submitted more than 14 days late. The Access Auditor would be blacklisted if the access audit report is not submitted within 120 days i.e. by 20.10.2016.



- f) The organization will submit access audit report of the allocation of cities in two milestones. The first milestone will be 50% of the total number of buildings in each city and has to be completed within 45 days i.e. by 16.08.2016. The second milestone will be balance 50% of the total number of buildings/infrastructure and has to be completed within 90 days i.e. by 30.09.2016.
2. The organization will submit video/photography of access audit of each location/building. The access audit report for each location/building will be submitted in triplicate.
3. The organization will not ask for any boarding/lodging and transport facilities from the concerned State Government and they will make their own arrangements.
4. The organization itself will coordinate with the concerned State Nodal Officer/State Government officials of the identified buildings/locations. Only in extreme cases, officials of DEPwD may be approached for coordination.
5. You are requested to immediately take appropriate steps for initiating the access audit of identified buildings/location in the city.
6. The expenditure involved will be met from SIPDA head of the Department.
7. This sanctions issues with the concurrence of IFD, vide Diary No.4171 dated 8th June, 2016

Yours faithfully,



(Sanjay Singh)

Under Secretary to Govt. of India

011-24369047

Copy for necessary facilitation and coordination for successful completion of access audit of the allocated buildings/locations in the city of Visakhapatnam to:-

1. Smt. Poonam Malakondaih, Principal Secretary, Department of Women, Children, Disabled & Senior Citizens, Andhra Pradesh Secretariat, Hyderabad-500002, Andhra Pradesh.
2. Sri P Venkateswara Rao, Assistant Director, Welfare of Disabled & Senior Citizens), (Nodal Officer), Viskhapatnam District.

Copy also to:

- 1 Pay and Account Office, DEPwD, New Delhi.
2. Deputy Secretary, SIPDA Division, DEPwD.

Accessible India Campaign – Access Audits

List of Public Buildings/Infrastructure (Category wise)

VISAKHAPATNAM

S. No.	List of Buildings
PUBLIC BUILDINGS	
1.	Collectorate, Visakhapatnam
2.	PragatiBhawan, MVP Colony, Visakhapatnam
3.	Office of Assistant Director, Welfare of Differently Abled & Senior Citizens
4.	District Employment Exchange (CI)
5.	Social Welfare Girls Hostel, ZP Junction, Maharanipecta, Visakhapatnam
6.	Social Welfare Boys Hostel No II, Seethammadhara, Visakhapatnam
7.	Social Welfare Girls Hostel, Anandapuram, GVMC, Visakhapatnam
8.	Social Welfare Boys Hostel, Tagarapuvalsa, GVMC
9.	Administrative Building, Govt. ITI, Kancharapalem
10.	Draughtsmen Civil Lab, Govt. ITI, Kancharapalem
11.	R&AC, Plumber & Painter Building, Govt ITI, Kancharapalem
12.	Allipuram Dispensary, Visakhapatnam
13.	Butchirajupalem Dispensary, Visakhapatnam
14.	Malkapuram Disnesary, Dispensary, Visakhapatnam
15.	Kapparada Dispensary, Visakhapatnam
16.	Vidut Nagar Dispensary, Visakhapatnam
17.	Gananapuram Dispensary, Visakhapatnam
18.	China Waltair Dispensary, Visakhapatnam
19.	RP Peta Dispensary, Visakhapatnam
20.	Sriharipuram FRU, Visakhapatnam
21.	Arilova FRU, Dispensary, Visakhapatnam
22.	O/o CDPO, ICDS Project, Visakhapatnam
23.	DMSVK, Paine apple Colony, Visakhapatnam
24.	Working Women's Hostel, Seethammadhara, Visakhapatnam
25.	Working Women's Hostel, Marripalem, Visakhapatnam
26.	Sisu Gruha, Marripalem, Visakhapatnam
27.	Out Patient Lazurus Block, Victoria Hospital, Burujupeta, Visakhapatnam
28.	O/o Commissioner of Police, Suryabaugh Visakhapatnam
29.	Sub Registrar Office, Bheemili, Visakhapatnam
30.	Sub Registrar Office, Gajuwaka, Visakhapatnam

31.	Municipal Zonal Office, Bheemili, GVMC, Visakhapatnam
MEDICAL COLLEGE AND HOSPITAL ACCESSIBILITY/DISTRICT GOVT. HOSPITAL ACCESSIBILITY	
32.	King George Hospital
33.	Govt. Mental Care Hospital
34.	Govt. ENT Hospital
35.	District Medical & Health Office
TRANSPORTATION TERMINUS (Railway station, metro station, bus terminus, Airport, Harbour/Jetty etc.)	
36.	Dwaraka Bus Station Complex
37.	Maddilapalem Bus Station
38.	Gajuwaka Bus Station
39.	Simhachalam Bus Station
40.	Visakha Steel City Bus Station
41.	MVP Colony Bus Station

F.No.4-14/2015-AIC
GOVERNMENT OF INDIA
Ministry of Social Justice & Empowerment
Department of Empowerment of Persons with Disabilities(Divyangjan)

Prayavaran Bhawan, 5th Floor
CGO Complex, New Delhi
Dated 23.06.2016

To

CBM India Trust,
Bangalore,
#140, 'Commerce Cube", 3rd Floor,
5th Main, Puttannachetty Road, Chamarajpet,
Bangalore-560 018.

Subject: - Award of work for conducting access audit.

Sir,

I am directed to convey the approval of the competent authority to award the work of conducting access audit of 23 buildings/location as per annexure-I in Shillong city at a cost of Rs. 4,99,000 (Rupees Four Lakhs Ninety Nine Thousand only) with the following terms and conditions:-

- a) The organization will conduct access audit of all the buildings identified in the City as per list enclosed.
- b) The access audit has to be completed and report has to be submitted within 100 days from the date of the work order. The first 10 days will be for liaisoning and coordinating with State Government agencies. The report shall have to be submitted within balance 90 days i.e. by 30.09.2016.
- c) The report shall have to be given on prescribed format (check-list) separately in relation of each building as per annexure-II.
- d) 80% of payment shall be released within 30 days of completion and submission of access audit report and its acceptance by the competent authority.
- e) Balance 20% of payment shall be released after submission of successful implementation of report by the audited organization. 20% of the bid amount will be deducted for submission of access audit report beyond 7 days later than the deadline and 40% of the bid amount will be deducted, if report is submitted more than 14 days late. The Access Auditor would be blacklisted if the access audit report is not submitted within 120 days i.e. by 20.10.2016.



- f) The organization will submit access audit report of the allocation of cities in two milestones. The first milestone will be 50% of the total number of buildings in each city and has to be completed within 45 days i.e. by 16.08.2016. The second milestone will be balance 50% of the total number of buildings/infrastructure and has to be completed within 90 days i.e. by 30.09.2016.
2. The organization will submit video/photography of access audit of each location/building. The access audit report for each location/building will be submitted in triplicate.
 3. The organization will not ask for any boarding/lodging and transport facilities from the concerned State Government and they will make their own arrangements.
 4. The organization itself will coordinate with the concerned State Nodal Officer/State Government officials of the identified buildings/locations. Only in extreme cases, officials of DEPwD may be approached for coordination.
 5. You are requested to immediately take appropriate steps for initiating the access audit of identified buildings/location in the city.
 6. The expenditure involved will be met from SIPDA head of the Department.
 7. This sanctions issues with the concurrence of IFD, vide Diary No.4171 dated 8th June, 2016

Yours faithfully,



(Sanjay Singh)

Under Secretary to Govt. of India
011-24369047

Copy for necessary facilitation and coordination for successful completion of access audit of the allocated buildings/locations in the city of Shillong to:-

1. Shri P.W. Ingti, Principal Secretary, Department of Social Welfare, Govt. of Meghalaya, Shillong-793001, Meghalaya.
2. Smt. S.J. Nongrum, Under Secretary to the Govt. of Meghalaya, Social Welfare Department, Meghalaya, Shillong-793001.

Copy also to:

1. Pay and Account Office, DEPwD, New Delhi.
1. Deputy Secretary, SIPDA Division, DEPwD.

Accessible India Campaign – Access Audits

List of Public Buildings/Infrastructure (Category wise)

SHILLONG (MEGHALAYA)

S.No	BUILDINGS
	PUBLIC BUILDINGS
1	The High Court of Meghalaya Building, Shillong.
2	Main Secretariat Building, Shillong.
3	Meghalaya Yojana Bhavan
4	Office of the Employment exchange, shillong
5	Govt. Boy's Higher Secondary School, Shillong
6	Additional Secretariat Building, shillong
7	Mini Passport Seva Kendra Office, Shillong
8	Pine Mount School, Shillong
9	D.I.E.T, Sohra
10	D.C Office Mawkyrwat
11	Circuit House, Mawkyrwat
12	D.C. Office, Nongstion
13	Circuit House, Nongstion
14	District Social Welfare Offic,e Nongstion
14	S.D.O (C) Office, Mairang.
15	Deputy Commissioner Office at Tura.
16	Sub-Divisional Office (Civil) Office at Dadenggre.

17	Administrative Building of Basic Training Centre at Rongkhon.
18	Work Shop Building No. 11 of I.T.I at Tura.
19	Deputy Commissioner court Building at Williamnagar.
	MEDICAL COLLEGE AND HOSPITAL ACCESSIBILITY/DISTRICT GOVT. HOSPITAL ACCESSIBILITY
20	Shillong Civil Hospital
21	Ganesh Das Hospital
22	Jowal Civil Hospital
23	Tura Civil Hospital

F.No.4-14/2015-AIC
GOVERNMENT OF INDIA
Ministry of Social Justice & Empowerment
Department of Empowerment of Persons with Disabilities(Divyangjan)

Prayavaran Bhawan, 5th Floor
CGO Complex, New Delhi
Dated 23.06.2016

To

Dr. Sruti Mohapatra
Chief Executive
Swabhiman,
State Disability Information and Resource Centre,
A-98, Budhanagar, Bhubaneswar- 751006, Odisha

Subject: - Award of work for conducting access audit.

Madam,


I am directed to convey the approval of the competent authority to award the work of conducting access audit of 40 buildings/location as per annexure-I in Noida city at a cost of Rs. 7,99,000 (Rupees Seven Lakhs Ninety Nine Thousand only) with the following terms and conditions:-

- a) The organization will conduct access audit of all the buildings identified in the City as per list enclosed.
- b) The access audit has to be completed and report has to be submitted within 100 days from the date of the work order. The first 10 days will be for liaisoning and coordinating with State Government agencies. The report shall have to be submitted within balance 90 days i.e. by 30.09.2016.
- c) The report shall have to be given on prescribed format (check-list) separately in relation of each building as per annexure-II.
- d) 80% of payment shall be released within 30 days of completion and submission of access audit report and its acceptance by the competent authority.
- e) Balance 20% of payment shall be released after submission of successful implementation of report by the audited organization. 20% of the bid amount will be deducted for submission of access audit report beyond 7 days later than the deadline and 40% of the bid amount will be deducted, if report is submitted more than 14 days late. The Access Auditor would be blacklisted if the access audit report is not submitted within 120 days i.e. by 20.10.2016.



- f) The organization will submit access audit report of the allocation of cities in two milestones. The first milestone will be 50% of the total number of buildings in each city and has to be completed within 45 days i.e. by 16.08.2016. The second milestone will be balance 50% of the total number of buildings/infrastructure and has to be completed within 90 days i.e. by 30.09.2016.
2. The organization will submit video/photography of access audit of each location/building. The access audit report for each location/building will be submitted in triplicate.
3. The organization will not ask for any boarding/lodging and transport facilities from the ~~concerned State Government and they will make their own arrangements.~~
4. The organization itself will coordinate with the concerned State Nodal Officer/State Government officials of the identified buildings/locations. Only in extreme cases, officials of DEPwD may be approached for coordination.
5. You are requested to immediately take appropriate steps for initiating the access audit of identified buildings/location in the city.
6. The expenditure involved will be met from SIPDA head of the Department.
7. This sanctions issues with the concurrence of IFD, vide Diary No.4171 dated 8th June, 2016

Yours faithfully,



(Sanjay Singh)

Under Secretary to Govt. of India
011-24369047

Copy for necessary facilitation and coordination for successful completion of access audit of the allocated buildings/locations in the city of Noida to:-

1. Shri Anil Kumar Sagar, Secretary, Department of Social Welfare, Govt. of Uttar Pradesh, Room No.732, 7th Floor, Bhapu Bhawan, Sachivalaya, Lucknow-226001, Uttar Pradesh.
2. Shri Akhilesh Vajpayee, District Disability welfare Officer (Nodal Officer), Room No. 1002, 10th Floor, Indra Bhawan, Government of Uttar Pradesh, Lucknow

Copy also to:

- 1 Pay and Account Office, DEPwD, New Delhi.
- 2 Deputy Secretary, SIPDA Division, DEPwD.

Accessible India Campaign – Access Audits

List of Public Buildings/Infrastructure (Category wise)

जनपद—गौतमबुद्धनगर (नोएडा)

S.No	PUBLIC BUILDINGS
1.	विकास भवन सूरज पुर गौतमबुद्धनगर।
2.	जिला विद्यालय निरिक्षक कार्यालय गौतमबुद्धनगर।
3.	जिला बेसिक शिक्षा अधिकारी कार्यालय गौतमबुद्धनगर।
4.	विकास खण्ड – जेवर
5.	विकास खण्ड – विसरख
6.	विकास खण्ड – दादरी
7.	विकास खण्ड – दनकौर
8.	वरिष्ठ पुलिस अधिक्षक कार्यालय गौतमबुद्धनगर।
9.	तहसील—दादरी।
10.	तहसील—जेवर।
11.	तहसील—विसरख।
12.	ए.आर.टी.ओ. गौतमबुद्धनगर।
13.	भारत संचार निगम लिमिटेड नोएडा गौतमबुद्धनगर।
14.	स्टॉप एवं रजिस्टार कार्यालय गौतमबुद्धनगर।
15.	नोएडा अथॉरिटी गौतमबुद्धनगर।
16.	यू.पी.एस.आई.डी.सी. गौतमबुद्धनगर।
17.	वी.वी. गिरी लेबर इन्स्टीट्यूट ग्रेटर नोएडा गौतमबुद्धनगर।
18.	यमुना एक्सप्रेसवे ग्रेटर नोएडा गौतमबुद्धनगर।
19.	ग्रेटर नोएडा इंडस्ट्रियल डवलपमैन्ट अथॉरिटी गौतमबुद्धनगर
20.	ताज एक्सप्रेस वे इन्डसट्रियल अथॉरिटी गौतमबुद्धनगर

21.	पोस्ट एक्सप्रेस सेक्टर 19 नोएडा गौतमबुद्धनगर
22.	बिक्री कर कार्यालय गौतमबुद्धनगर
23.	नेशनल इन्स्टीट्यूट ऑफ ओपन स्कूल नोएडा गौतमबुद्धनगर
24.	ई0एस0आई0 कारपोरेशन नोएडा गौतमबुद्धनगर
25.	जिला सत्र न्यायालय नोएडा गौतमबुद्धनगर
26.	नगर पंचायत जहांगीपुर
27.	नगर पंचायत विलासपुर
28.	नगर पंचायत दनकौर
29.	नगर पालिका दादरी
30.	नगर पालिका जेवर
31.	मुख्य चिकित्साधिकारी कार्यालय, नोएडा
MEDICAL COLLEGE AND HOSPITAL ACCESSIBILITY/DISTRICT GOVT. HOSPITAL ACCESSIBILITY	
32.	जिला संयुक्त चिकित्सालय सैक्टर-30 नोएडा
33.	बाल चिकित्सालय, सैक्टर-30 नोएडा
34.	सामुदायिक स्वास्थ्य केन्द्र दादरी
35.	प्राथमिक स्वास्थ्य केन्द्र विसरख
36.	ब्लाक स्तरीय प्राथमिक स्वास्थ्य केन्द्र दनकौर
37.	ब्लॉक स्तरीय प्राथमिक स्वास्थ्य केन्द्र जेवर
38.	सामुदायिक स्वास्थ्य केन्द्र जेवर
TRANSPORTATION TERMINUS (Railway station, metro station, bus terminus, Airport, Harbour/Jetty etc.)	
39.	रोडवेज बस स्टैंड ग्रेटर नोएडा।
40.	रोडवेज बस स्टैंड सिटी सेंटर

F.No.4-14/2015-AIC
GOVERNMENT OF INDIA
Ministry of Social Justice & Empowerment
Department of Empowerment of Persons with Disabilities(Divyangjan)

Prayavaran Bhawan, 5th Floor
CGO Complex, New Delhi
Dated 23.06.2016

To

Dr. Sruti Mohapatra
Chief Executive
Swabhiman,
State Disability Information and Resource Centre,
A-98, Budhanagar, Bhubaneswar- 751006, Odisha

Subject: - Award of work for conducting access audit.

Madam,

I am directed to convey the approval of the competent authority to award the work of conducting access audit of 40 buildings/location as per annexure-I in Agra city at a cost of Rs. 8,78,000 (Rupees Eight Lakhs Seventy Eight Thousand only) with the following terms and conditions:-

- a) The organization will conduct access audit of all the buildings identified in the City as per list enclosed.
- b) The access audit has to be completed and report has to be submitted within 100 days from the date of the work order. The first 10 days will be for liaisoning and coordinating with State Government agencies. The report shall have to be submitted within balance 90 days i.e. by 30.09.2016.
- c) The report shall have to be given on prescribed format (check-list) separately in relation of each building as per annexure-II.
- d) 80% of payment shall be released within 30 days of completion and submission of access audit report and its acceptance by the competent authority.
- e) Balance 20% of payment shall be released after submission of successful implementation of report by the audited organization. 20% of the bid amount will be deducted for submission of access audit report beyond 7 days later than the deadline and 40% of the bid amount will be deducted, if report is submitted more than 14 days late. The Access Auditor would be blacklisted if the access audit report is not submitted within 120 days i.e. by 20.10.2016.
- f) The organization will submit access audit report of the allocation of cities in two milestones. The first milestone will be 50% of the total number of buildings in each



city and has to be completed within 45 days i.e. by 16.08.2016. The second milestone will be balance 50% of the total number of buildings/infrastructure and has to be completed within 90 days i.e. by 30.09.2016.

2. The organization will submit video/photography of access audit of each location/building. The access audit report for each location/building will be submitted in triplicate.
3. The organization will not ask for any boarding/lodging and transport facilities from the concerned State Government and they will make their own arrangements.
4. ~~The organization itself will coordinate with the concerned State Nodal Officer/State Government officials of the identified buildings/locations. Only in extreme cases, officials of DEPwD may be approached for coordination.~~
5. You are requested to immediately take appropriate steps for initiating the access audit of identified buildings/location in the city.
6. The expenditure involved will be met from SIPDA head of the Department.
7. This sanctions issues with the concurrence of IFD, vide Diary No.4171 dated 8th June, 2016

Yours faithfully,



(Sanjay Singh)

Under Secretary to Govt. of India
011-24369047

Copy for necessary facilitation and coordination for successful completion of access audit of the allocated buildings/locations in the city of Agra to:-

1. Shri Anil Kumar Sagar, Secretary, Department of Social Welfare, Govt. of Uttar Pradesh, Room No.732, 7th Floor, Bhapu Bhawan, Sachivalaya, Lucknow-226001, Uttar Pradesh.
2. Shri Akhilesh Vajpayee, District Disability welfare Officer (Nodal Officer), Room No. 1002, 10th Floor, Indra Bhawan, Government of Uttar Pradesh, Lucknow

Copy also to:

1. Pay and Account Office, DEPwD, New Delhi.
2. Deputy Secretary, SIPDA Division, DEPwD.

Agra

Accessible India Campaign – Access Audits

List of Public Buildings/Infrastructure (Category wise)

क्रम संख्या	चिन्हित भवनों का विवरण
	PUBLIC BUILDINGS
1.	कार्यालय—जिला विद्यालय निरीक्षक, आगरा।
2.	कार्यालय—वरिष्ठ पुलिस अधीक्षक, आगरा।
3.	कार्यालय—जिला वैसिक शिक्षा अधिकारी, आगरा।
4.	डॉ. भीमराव अम्बेडकर आई.एस.पी.सी.एस. कोचिंग सेण्टर, खन्दारी, आगरा।
5.	नगर आयुक्त, नगर निगम, आगरा।
6.	महाप्रबंधक जिला उद्योग केन्द्र, आगरा
7.	प्रधानाचार्य पॉलिटेक्निक, कॉलेज, आगरा
8.	जिला सेवा योजन कार्यालय, साई का तकिया, आगरा।
9.	जिला आबकारी कार्यालय, आगरा।
10.	जिला पूर्ति अधिकारी, आगरा।
11.	जिला क्षयरोग समिति, आगरा।
12.	अधिशाली अभियन्ता, लोकनिर्माण विभाग, आगरा।
13.	परियोजना प्रबंधक यूनिट, 35 सीएण्डीएस, उ.प्र. जल निगम, आगरा।
14.	आगरा विकास प्राधिकरण जयपुर हाउस, आगरा।
15.	अधिशाली अभियन्ता ग्रामीण अभियन्त्रण विभाग, आगरा।
16.	राजकीय निर्माण निगम लि. 150 डॉरमैट्री शिल्पग्राम, आगरा।
17.	यू.पी. प्रोजेक्ट कॉर्पोरेशन लि., शास्त्रीपुरम, आगरा।
18.	उ.प्र. समाज कल्याण निर्माण निगम, शास्त्रीपुरम, आगरा।
19.	उ.प्र. राजकीय निर्माण निगम सूडा, शास्त्रीपुरम, आगरा।

20.	लीड बैंक प्रबंधक, कमलानगर, आगरा।
21.	राजकीय चर्म उद्योग, जुनिहाई, आगरा।
22.	आयकर विभाग संजय प्लेस, आगरा।
23.	मुख्य डाकघर, प्रतापपुरा, आगरा।
24.	डाकघर संजय, प्लेस, आगरा।
25.	कलक्ट्रेट, आगरा।
26.	एन.आई.सी., आगरा।
27.	बी.एस.एन.एल. कार्यालय प्रतापपुरा, आगरा।
28.	प्रभागीय निदेशक सामाजिक वानिकी प्रभाग, आगरा।
29.	अपर मुख्य अधिकारी जिला पंचायत, आगरा।
30.	जिला उद्यान अधिकारी, आगरा।
31.	क्षेत्रीय उच्च शिक्षा अधिकारी, आगरा।
32.	संयुक्त निदेशक, पर्यटन, आगरा।
33.	उपनिदेशक कृषि मण्डी समिति सिकन्दरा, आगरा।
34.	मुख्य अभियन्ता नगर निगम, आगरा।
35.	मुख्य अभियन्ता उ.प्र. पावर कॉरपोरेशन, आगरा।
36.	अधिशाली अभियन्ता नलकूप खण्ड, आगरा।
	MEDICAL COLLEGE AND HOSPITAL ACCESSIBILITY/DISTRICT GOVT. HOSPITAL ACCESSIBILITY
37.	मुख्य चिकित्साधिकारी, हलुवाई की बगीची, आगरा।
38.	जिला सेवा योजन कार्यालय, साई का तकिया, आगरा।
39.	प्रभारी, होम्योपैथिक चिकित्साधिकारी, आगरा।
40.	प्रभारी आयुर्वेदिक एवं यूनानी चिकित्साधिकारी, आगरा

F.No.4-14/2015-AIC
GOVERNMENT OF INDIA
Ministry of Social Justice & Empowerment
Department of Empowerment of Persons with Disabilities(Divyangjan)

Prayavaran Bhawan, 5th Floor
CGO Complex, New Delhi
Dated 23.06.2016

To

Dr. Sruti Mohapatra
Chief Executive
Swabhiman,
State Disability Information and Resource Centre,
A-98, Budhanagar, Bhubaneswar- 751006, Odisha

Subject: - Award of work for conducting access audit.

Madam,

I am directed to convey the approval of the competent authority to award the work of conducting access audit of 30 buildings/location as per annexure-I in Puducherry city at a cost of Rs.8,08,000 (Rupees Eight Lakhs Eight Thousand only) with the following terms and conditions:-

- a) The organization will conduct access audit of all the buildings identified in the City as per list enclosed.
- b) The access audit has to be completed and report has to be submitted within 100 days from the date of the work order. The first 10 days will be for liaisoning and coordinating with State Government agencies. The report shall have to be submitted within balance 90 days i.e. by 30.09.2016.
- c) The report shall have to be given on prescribed format (check-list) separately in relation of each building as per annexure-II.
- d) 80% of payment shall be released within 30 days of completion and submission of access audit report and its acceptance by the competent authority.
- e) Balance 20% of payment shall be released after submission of successful implementation of report by the audited organization. 20% of the bid amount will be deducted for submission of access audit report beyond 7 days later than the deadline and 40% of the bid amount will be deducted, if report is submitted more than 14 days late. The Access Auditor would be blacklisted if the access audit report is not submitted within 120 days i.e. by 20.10.2016.
- f) The organization will submit access audit report of the allocation of cities in two milestones. The first milestone will be 50% of the total number of buildings in each



city and has to be completed within 45 days i.e. by 16.08.2016. The second milestone will be balance 50% of the total number of buildings/infrastructure and has to be completed within 90 days i.e. by 30.09.2016.

2. The organization will submit video/photography of access audit of each location/building. The access audit report for each location/building will be submitted in triplicate.
3. The organization will not ask for any boarding/lodging and transport facilities from the concerned State Government and they will make their own arrangements.
4. The organization itself will coordinate with the concerned State Nodal Officer/State Government officials of the identified buildings/locations. Only in extreme cases, officials of DEPwD may be approached for coordination.
5. You are requested to immediately take appropriate steps for initiating the access audit of identified buildings/location in the city.
6. The expenditure involved will be met from SIPDA head of the Department.
7. This sanctions issues with the concurrence of IFD, vide Diary No.4171 dated 8th June, 2016

Yours faithfully,



(Sanjay Singh)

Under Secretary to Govt. of India

011-24369047

Copy for necessary facilitation and coordination for successful completion of access audit of the allocated buildings/locations in the city of Puducherry to:-

1. Shri B.R. Babu, Secretary, Social Welfare, A.D. Welfare, Women & Child Development, Government of Puducherry, Chief Secretariat, Gouert Avenue, Puducherry-605001.
2. Tmt. R. Shanthi, Field Officer, (Nodal Officer), Directorate of Social Welfare Department, Government of Puducherry, Puducherry-605001.

Copy also to:

1. Pay and Account Office, DEPwD, New Delhi.
2. Deputy Secretary, SIPDA Division, DEPwD.

Accessible India Campaign – Access Audits

List of Public Buildings/Infrastructure (Category wise)

PUDUCHERRY

S. No.	List of Buildings
PUBLIC BUILDINGS	
1.	Rajnivas
2.	Puducherry Legislative Assembly
3.	Chief Secretariat
4.	New Integrated Court Complex
5.	Election Department Building
6.	Labour Department Complex
7.	Romain Rolland Library
8.	Adi-Dravidar Welfare Department Building
9.	D.M.S. Office (3 Blocks)
10.	Agriculture Department Building
11.	Commercial Tax Building
12.	Registrar Office
13.	Regional Transport Office
14.	Civil Supplies and Consumer Affairs
15.	Electricity Building
16.	Fisheries & Fishermen Welfare department Building
17.	Health & Family Welfare Service Building
18.	Local Administration Office Building
19.	Police Department Building
20.	Public Works Department Building

21.	Revenue and Disaster Management Building
22.	Rural Development Building
23.	Education Complex Building
MEDICAL COLLEGE AND HOSPITAL ACCESSIBILITY/DISTRICT GOVT. HOSPITAL ACCESSIBILITY	
24.	Dr. Ambedkar Government College
25.	Government Hospital, Yanam
26.	Government General Hospital (6 Block)
27.	M.G. Leprosy Hospital
28.	Netapakkam Government ITI
29.	Mettupalayam Government ITI
30.	Vambakeerpalayam ITI

F.No.4-14/2015-AIC
GOVERNMENT OF INDIA
Ministry of Social Justice & Empowerment
Department of Empowerment of Persons with Disabilities(Divyangjan)

Prayavaran Bhawan, 5th Floor
CGO Complex, New Delhi
Dated 23.06.2016

To

Dr. Sruti Mohapatra
Chief Executive
Swabhiman,
State Disability Information and Resource Centre,
A-98, Budhanagar, Bhubaneswar- 751006, Odisha

Subject: - Award of work for conducting access audit.

Madam,

I am directed to convey the approval of the competent authority to award the work of conducting access audit of 21 buildings/location as per annexure-I in Ludhiana city at a cost of Rs.6,08,000 (Rupees Six Lakhs Eight Thousand only) with the following terms and conditions:-


- a) The organization will conduct access audit of all the buildings identified in the City as per list enclosed.
- b) The access audit has to be completed and report has to be submitted within 100 days from the date of the work order. The first 10 days will be for liaisoning and coordinating with State Government agencies. The report shall have to be submitted within balance 90 days i.e. by 30.09.2016.
- c) The report shall have to be given on prescribed format (check-list) separately in relation of each building as per annexure-II.
- d) 80% of payment shall be released within 30 days of completion and submission of access audit report and its acceptance by the competent authority.
- e) Balance 20% of payment shall be released after submission of successful implementation of report by the audited organization. 20% of the bid amount will be deducted for submission of access audit report beyond 7 days later than the deadline and 40% of the bid amount will be deducted, if report is submitted more than 14 days late. The Access Auditor would be blacklisted if the access audit report is not submitted within 120 days i.e. by 20.10.2016.
- f) The organization will submit access audit report of the allocation of cities in two milestones. The first milestone will be 50% of the total number of buildings in each city and has to be completed within 45 days i.e. by 16.08.2016. The second



milestone will be balance 50% of the total number of buildings/infrastructure and has to be completed within 90 days i.e. by 30.09.2016.

2. The organization will submit video/photography of access audit of each location/building. The access audit report for each location/building will be submitted in triplicate.
3. The organization will not ask for any boarding/lodging and transport facilities from the concerned State Government and they will make their own arrangements.
4. The organization itself will coordinate with the concerned State Nodal Officer/State Government officials of the identified buildings/locations. Only in extreme cases, officials of DEPwD may be approached for coordination.
5. You are requested to immediately take appropriate steps for initiating the access audit of identified buildings/location in the city.
6. The expenditure involved will be met from SIPDA head of the Department.
7. This sanctions issues with the concurrence of IFD, vide Diary No.4171 dated 8th June, 2016

Yours faithfully,



(Sanjay Singh)
Under Secretary to Govt. of India
011-24369047

Copy for necessary facilitation and coordination for successful completion of access audit of the allocated buildings/locations in the city of Ludhiana to:-

1. Shri Jaspal Singh, Secretary, Department of Social Security and WCD, Government of Punjab, S.C.O, 102-103, Sector-34A, Chandigarh.
2. Mr. Harpal Singh, Deputy Director, (Nodal Officer), Directorate of Social Security & Women and Child Development, S.C.O, 102-103, Sector-34A, Chandigarh.

Copy also to:

1. Pay and Account Office, DEPwD, New Delhi.
2. Deputy Secretary, SIPDA Division, DEPwD.

Accessible India Campaign – Access Audits

List of Public Buildings/Infrastructure (Category wise)

Ludhiana

S. No.	List of Buildings
PUBLIC BUILDINGS	
17.	Municipal Corporation Office, Gill Road, Ludhiana, Commissioner M.C.
18.	Assistant Labour Commissioner Office, Gill Road, Ludhiana
19.	Punjab Pollution Control Board, Gill Road, Ludhiana
20.	CDPO Office, U-1,2, Social Welfare Complex, Shimla Puri, Ludhiana
21.	Telephone Exchange, Bharat Nagar Chowk, Ludhiana
22.	Police Station, Haibowal, Ludhiana
23.	Police Station, Shimlapuri, Ludhiana
24.	Police Station, Dholewal, Ludhiana
25.	Police Station, Dhandari Kalan, Ludhiana
26.	Judicial Court complex Building, Ferozepur Road, Arrtir Chowk, Ludhiana
27.	District Administrative Complex, Ferozepur, Ludhiana
	i) Bachat Bhawan, DAC, Ludhiana
	ii) Suwidha Centre, DAC, Ludhiana
	iii) Social Welfare Complex, DAC, Ludhiana
	iv) A.D.C, Block-D, Ludhiana
12	Lok Nirman Vibhag Complex, Rani Jhansi Road
13	District Social Security Officer, Gill Nehar Shimla Puri Ludhiana
MEDICAL COLLEGE AND HOSPITAL ACCESSIBILITY/DISTRICT GOVT HOSPITAL ACCESSIBILITY	
14	SCD Government College for Boys, College Road, Ludhiana
15	Government College for Women, Bharat Nagar, Ludhiana
16	Guru Nanak Engineering College, GNE Road, Ludhiana

17	Guru Angad Dev veterinary and Animal University Ferozepur Road Near Verka Milk Plant, Ludhiana
18	Punjab Agriculture University
	i) Auditorium block P.A.U , Ludhiana
	ii) Lecture Theater Block P.A.U , Ludhiana
	iii) Soil Lab Block P.A.U , Ludhiana
	iv) P.G Building P.A.U , Ludhiana
	v) P.G Hostel P.A.U , Ludhiana
	vi) Dr. Extension Building P.A.U , Ludhiana
	vii) Working Women Hostel P.A.U , Ludhiana
	viii) Old Hostel for Boys P.A.U , Ludhiana
	ix) Administration Block (Thapar Hall)
	x) Hospital in PAU
	xi) College of Home Sci. P.A.U , Ludhiana
	xii) Nutrition Building P.A.U , Ludhiana
	xiii) Girl Hostel Home Sci. P.A.U , Ludhiana
	xiv) Horticulture Building P.A.U , Ludhiana
	xv) Hostel Forestry & Natural Resources Building P.A.U , Ludhiana
	xvi) Advance Tech Building Mini Taper Hall P.A.U , Ludhiana
	xvii) Faculty Club Building P.A.U , Ludhiana
	xviii) International Hostel Building P.A.U , Ludhiana
	xix) Gymnasium P.A.U , Ludhiana
	xx) School of Bio Technology Building P.A.U , Ludhiana
	xxi) Museum P.A.U , Ludhiana
	xxii) Women community Centre Building P.A.U , Ludhiana
19	Govt. Institute for Blind, Jamalpur Chandigarh, Ludhiana Road
20	(i) Civil surgen Office, Near Old Kachery (Old Court Complex) Ludhiana
	(ii) Civil Hospital, Near Brown Road, Ludhiana
21	ITI, Gill Road, Ludhiana

F.No.4-14/2015-AIC
GOVERNMENT OF INDIA
Ministry of Social Justice & Empowerment
Department of Empowerment of Persons with Disabilities(Divyangjan)

Prayavaran Bhawan, 5th Floor
CGO Complex, New Delhi
Dated 23.06.2016

To

Dr. Kavita Murugkar
Head, Universal Design Centre,
Dr. Bhanuben Nanavati College of Architecture,
Pune 411052.

Subject: Award of work for conducting access audit.

Madam,

I am directed to convey the approval of the competent authority to award the work of conducting access audit of 50 buildings/location as per annexure-I in Silvassa city at a cost of Rs.5,75,000 (Rupees Five Lakhs Seventy Five Thousand only) with the following terms and conditions:-


- a) The organization will conduct access audit of all the buildings identified in the City as per list enclosed.
- b) The access audit has to be completed and report has to be submitted within 100 days from the date of the work order. The first 10 days will be for liaisoning and coordinating with State Government agencies. The report shall have to be submitted within balance 90 days i.e. by 30.09.2016.
- c) The report shall have to be given on prescribed format (check-list) separately in relation of each building as per annexure-II.
- d) 80% of payment shall be released within 30 days of completion and submission of access audit report and its acceptance by the competent authority.
- e) Balance 20% of payment shall be released after submission of successful implementation of report by the audited organization. 20% of the bid amount will be deducted for submission of access audit report beyond 7 days later than the deadline and 40% of the bid amount will be deducted, if report is submitted more than 14 days late. The Access Auditor would be blacklisted if the access audit report is not submitted within 120 days i.e. by 20.10.2016.
- f) The organization will submit access audit report of the allocation of cities in two milestones. The first milestone will be 50% of the total number of buildings in each city and has to be completed within 45 days i.e. by 16.08.2016. The second



milestone will be balance 50% of the total number of buildings/infrastructure and has to be completed within 90 days i.e. by 30.09.2016.

2. The organization will submit video/photography of access audit of each location/building. The access audit report for each location/building will be submitted in triplicate.
3. The organization will not ask for any boarding/lodging and transport facilities from the concerned State Government and they will make their own arrangements.
4. The organization itself will coordinate with the concerned State Nodal Officer/State Government officials of the identified buildings/locations. Only in extreme cases, officials of DEPwD may be approached for coordination.
5. You are requested to immediately take appropriate steps for initiating the access audit of identified buildings/location in the city.
6. The expenditure involved will be met from SIPDA head of the Department.
7. This sanctions issues with the concurrence of IFD, vide Diary No.4171 dated 8th June, 2016

Yours faithfully,



(Sanjay Singh)
Under Secretary to Govt. of India
011-24369047

Copy for necessary facilitation and coordination for successful completion of access audit of the allocated buildings/locations in the city of Silvassa to:-

1. Shri Vinod Kavle, Secretary, Department of Social Welfare, UT Administration of Dadra & Nagar Haveli, Silvassa-396230, Dadra & Nagar Haveli
2. Shri P.K. Tripathi, Dy. Secretary (SW), U.T. Admn. Of Dadra & Nagar Haveli, Department of Social Welfare, Block 4, PWD Complex, Silvassa.

Copy also to:

1. Pay and Account Office, DEPwD, New Delhi.
2. Deputy Secretary, SIPDA Division, DEPwD.

Accessible India Campaign – Access Audits

List of Public Buildings/Infrastructure (Category wise)

Silvassa (Dadra & Nagar Haveli)

S. No.	List of Buildings/Locations	No. of Buildings
PUBLIC BUILDINGS		
1.	Secretariat building campus Silvassa.	01
2.	Udyog Bhavan building campus Silvassa.	01
3.	66 k.V. campus Silvassa.	03
4.	District Panchayat Campus Silvassa.	01
5.	Fire Stations Building Silvassa.	01
6.	Police Head Quarter campus Silvassa.	02
7.	Circuit House Silvassa.	01
8.	Sports complex at Stadium ground Silvassa including Town Hall.	02
9.	Collectorate Silvassa.	01
10.	Mamlatdar Office Silvassa.	04
11.	Forest Office Silvassa.	02
12.	PWD office campus Silvassa	05
13.	Supply Office Tokarkhada, Silvassa	03
14.	Court Building Silvassa.	01
15.	School building at Tokarkhada.	03
16.	Kendriya Vidhalaya building Tokarkhada.	02
17.	High School building Zanda chowk, silvassa.	02
18.	High School building at Rakholi campus.	04
19.	High School building at Khanvel campus (High School)	02
20.	High School building at Khanvel campus (Hostel Building)	02
21.	V.B.C.H. campus Silvassa.	03
22.	Polytechnic College campus Karad.	02
23.	PHC building college Rakoli and Dadra.	02
Total		50